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Republic of Namibia
Zambezi Regional Council

Directorate of Education, Innovation, Youth, Sports, Arts and Culture

Tel: +264-66-261771 Ngoma/ Hospital Road Private Bag 5002
Cell: +264-81-1401181 Govt Building/ ZRC Office Park Katima Mulifo

REGIONAL PROCUREMENT COMMITTEE

STANDARND BIDDING DOCUMENTS FOR OPEN NATIONAL BIDDING
(Established under section of the public Procurement Act, 2015)

Tel.: {086) 261 771 Private Bag 5002

Fax: +264-81-1401181 Ngoma Road

Enquires: Mr A. Shikoyeni Katima Mulilo
Namibia

Our Ref. WIONB/ZRC 10/ ZAMBEZ! REGION

BiD NO : WIRFQIZRC 10f 2025/2026
CLOSING DATE : 13 March 2026
TIME : 10H00

DESCRIPTION: RENOVATION OF EXCO CHAMBERS BOARDROOM AND
ABLUTION BLOCK FOR _ THE DIRECTORATE OF
EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND
CULTURE REGIONAL OFFICE

BIDDER ........ KN A BB A MR K MR E B BB R AR KRR RE AR REKRTRAERTERERERS
ADDRESS  .icicrccsmiansiusnaisssusssssnmiscussssnasnsrsnnssssnnseanseerannssrannsnss
TEL ccccccccmsesssscssscsssrsssercencsens D
FAX/EMALL .....ccoccinmcnrmceamacenans B N KEEEd AR R AN AR AR AR RN
Total price ......oovvee I

Bid Amount in
wordSIIIIIIlIIIIIIIIIII lllllllllllllllllllllllllllllllllllllll .lllllllllIlllIll lllll i!llI!II‘llllIl

DOCUMENTS MUST BE DELIVERED BEFORE 10H00 ON THE CLOSING
DATE TO:

The Secretary:

Zambezi Regional Council Procurement Committee
Ngoma Road

Private Bag 5002, Katima Mulilo, Namibia

NB: N$300.00 LEVY (NON-REFUNDABLE) IS PAYABLE IN ADVANCE IN CASH OR BANK TRANSFER. (UNPAID

BID DOCUMENTS WILL BE PREJUDICED)
RECEIPT FOR PAYMENTS {ORIGINAL) MUST BE ATFTACHED TO BID DOCUMENTS!

NBIl! THIS DOCUMENT INCLUDING ALL.OTHER OR ADDITIONAL INFORMATION SHOULD BE COMPLETED IN
BLACK INK ONLY. Ty




Republic of Namibia
Zambezi Regional Council

Directorate of Education, Innovation, Youth, Sports, Arts and Culture

Tel: +264-66-261771 Ngoma/ Hospital Road Private Bag 5002
Celi: +264-81-1401181 Govi Building/ ZRC Office Park Katima Mulilo
LETTER OF INVITATION
Dear Bidders,

RE: RENOVATION OF EXCO CHAMBERS BOARDROOM AND ABLUTION BLOCK FOR
THE DIRECTORATE OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND
CULTURE REGIONAL OFFICE

The Zambezi Regional Council invites you to submit your best quote for works
described in detail hereunder.

Any resulting contract shall be subject to the terms and conditions referred to in the
document.

Queries, if any, should be addressed to Mr. A. Shikoyeni at Zambezi Regional Council,
private Bag 5002, Katima Mulilo, Tel: +264-66-261771, Cell: +264-81-1401181.

Please prepare and summit your quotations in accordance with instructions given.

Yours faithfully,



SECTION I: INSTRUCTIONS TO BIDDERS

Rights of Public Entity

The Zambezi Regional Council reserves the right:
{a}  to split the contract as per the lowest evaluated cost per lot; and
{b) to accept or reject any quotation or to cancel the guotation process and reject all
quotations at any time prior to contract award,

Preparation of Quotations
You are requested to quote for the works mentioned in Section Hl, by completing, signing
and returning:

{a) the Quotation Letter in Section [l with its annex for Bid Securing Declaration, where
applicable; (Retype Bid Securing Declaration under company letter head and insert
company seal where appropriate}

(b} the Priced Activity Schedule in Section IV;

(c) the Specifications and Compliance Sheet in Section V; and
{d) any other attachment as deemed appropriate
{e) Bid document must be completed in full, were not relevant state not applicable.

You are advised to carefully read the compiete Request for Quotations document, including
the Special Conditions of Contract in Section VH, before preparing your Quotation. The
standard forms in this document may be retyped for completion but the Bidder is
responsibie for their accurate reproduction. Use of correction fluid is strictly prohibited.
Validity of Quotations

The bids validity period shall be 90 days from the date of bid submission deadline.

Elgibility Criteria

To be eligible to participate in this Quotation exercise, you shouid:

(a) have a certified copy of company founding statement

(b} have a valid certified copy Good Standing Certificate (BIPA);

(c) have an original valid Good Standing Tax Certificate (NamRA);
{d} have an original valid Good Standing Social Security Certificate;

(e} have a valid certified copy of Affirmative Action Compliance Certificate, proof from
Employment Equity Commissioner that bidder is not a relevant employer, or
exemption issued in terms of Section 42 of the Affirmative Action Act, 1998;

) have a valid certified copy certificate indicating SME Status {for Bids reserved for
SMEs);

{g) Submit Bid- securing Declaration (Retype Bid Securing Declaration under company
letter head and insert company seal where appropriate);

(R} Valid certified copy of owner/owner’s identification documents



(i)

{0
(k)

{i)

{m)
{n}
{0}
{p}
(a)

Bids submitted by a joint venture of two or more firms as pariners shall comply with
the following requirements, unless otherwise specified in the BDS.

The bid shall include all the information listed in ITB Sub - Clause 4 above for each
joint venture partner.

The bid shall be signed so as to be legally binding on all partners.

The bid shall include a copy of the agreement entered into by the joint venture
partners defining the division of the assignments to each partner and establishing
that afl partners shall be jointly and severely lable for the execution of the
contract in accordance with the Contract terms, alternatively a letter of Intent to
execute a joint venture agreement in the event of a successful bid shall be signed
by all partners and submitted with the bid, together with a copy of the proposed
agreement.

One of the partners shail be nominated as being in charge, authorised to incur
liabilities and recelve instruction for and on behalf of any and all other partners in
the joint venture.

The execution of the entire Contract, including payments, shall be done exclusively
with the partner in charge.

Initial all pages of the document and corrections;

Attach proof of confirmation of account {in the name of the company) from a
Namiblan Banking institution;

attach certified copies of gqualifications, Identity documents, CVs of employee’s
qualifications f.e. foreman, plumber, brick layer, electrician from a reputable
Education Institution accredited by NQA;

company profile to be attached;

stamp where necessary;

All copies to be certified by appropriate authority.

Attend a compulsory site visit, and submit proof of attendance

Receipt for payments {original) must be attached to bid documents

Bid Securing Declaration

Bidders are required to subscribe and submit a Bid Securing Declaration for this
procurement process.

Works Completion Period

The completion period for works shall be 120 days (Four months} after acceptance and issue
of Purchase Order. Deviation in completion period shall not be accepted.

Sealing and Marking of Bids

Quotation should be sealed in a single envelope, clearly marked with the Procurement
Reference Number, addressed to Zambezi Regional Council Procurement Committee with
the Bidder's name and contact information at the back of the envelope

Submission of Bids
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Bids should be deposited in the Quotation/Bid Box located at Zambezi Regional Council,
Ngomo road, Katima Mulilo, not later 13 March 2026 at 10HD0, Quotations by post or hand
delivered should reach Zambezi Regional Council by the same date and time at latest. Late
bids will be rejected.

Bids received by e-mail will not be considered.

Opening of Bids

Bids will be opened internally by the Public Entity at Zambezi Regional Council on 13 March
2026 at 10H00.The bidders or their representatives may attend the Bid Cpening if they
choose to do so.

Evaluation of Bids

The Public Entity shall have the right to request for clarifications in writing during evaluation.
Offers that are substantially responsive shall be compared on the basis of evaluated cost,
subject to Margin of Preference where applicable, to determine the lowest evatuated bid.

Technical Compliance
The evaluation is split into a technical and financial evaluation of which only the technical
evaluation shall be applicable as a pre- qualification of bids

Responsive Criteria

Project experience of similar work completed by the 25
company with 100% completion (attach certificate
of completion)

2 projects (25 points}

1 project (20 points)

No project {0 points)

Value of similar previous work attached proof 25
validated with certified copies from appropriate
authorlty {attach certificates of completion)

Proof for two projects is attached {25 points)
Proof for one project {20 points)

No proof attached (0 points)

Qualification and Experfence of Proposed Technical 15
Staff

Detail CVs, certified copies of qualifications and Id
copies of site foreman {5}

Detailed CVs, qualifications of Key Staff to be
appointed for this project {10}




4, Work Schedule 15
Work schedute attached (15)
Work schedule not attached {0)
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14,

Total Responsive 80%
Financial evaluation criteria
Bidders that obtain 60% or more on the technical evaluation will be considered for financial
evaluation and wiil be evaluated as follows. In terms of financial criteria, bidders will be
evaluated as per illustrated formula below.
Formula:
A-B=C
A+B=D

The LOWEST evaluated substantially responsive between C and D shall be selected
for award.

Formula definition:
A= Budgeted amount, B=10% of the budgeted amount, C= lowest amount
A= Budgeted amount, B=10% of the budgeted amount, D= highest amount

Budgeted amount — 10% of the budgeted amount = lowest amount

Budgeted amount +10% of the budgeted amount = highest amount

(D) Consideration for award of bid

A bidder will be considered for award in terms of ITB 36.3 (io have submitted the lowest
evaluated substantially responsive bid).

The LOWEST evaluated substantially responsive between C and D shall be selected
for award.

Prices and Currency of Payment

Prices for the execution of works shall be fixed in Namibian Dollars as quoted.

Bids shall cover all costs of labour, materials, equipment, overheads, profits and all
associated costs for performing the works, and shall Include all duties. The whole cost of
performing the works shall be included in the items stated, and the cost of any incidental
works shall be deemed to be included in the prices quoted.

Margin of Preference
The applicable margins of preference and their application methodology are as follows:



The maximum cumulative allowable margin of preference applicable to exclusive prefence
for price evaluation purposes in 10%.

Bidder must include a declaration in its bid, outlining the preferences the bidder
qualifies for and its grounds for such qualification

CATEGORY MARGIN OF DOCUMENTARY EVIDENCE
PREFERENCE
Micro, Small and 1% - SME Registration certificate
Medium - Declaration indicating the percentage of Namibian MSME
Enterprise ownership
Woman owned 3% - 1Ds of all shareholders
enterprise - Declaration indicating the percentage of Namibian female
ownership

-Founding statement/ company registration indicating
ownership/ shareholder certificate

Youth owned 397 - IDs of all shareholders :

enterprise - Declaration indicating the percentage of Namibian youth
ownership structure/ shareholder certificate
-Founding statement/ company registration indicating
ownership/ shareholder certificate

Previously 39 - IDs of all shareholders

Disadvantaged - Declaration indicating the percentage of Namibian PDPs

Person owned ownership structure/ shareholder certificate

enterprise -Founding statement/ company registration indicating
ownership/ shareholder certificate

Suppliers 1% - Declaration that the bidder empfoys 50% or more

providing Namibian citizens

employment  to

Namibian

TOTAL 10%

15. Award of Contract

i6.

Award of contract shall be by issue of a Purchase Order/Letter of Acceptance in accordance
with terms and conditions contained in Section Vi: Contract Agreement and General
Conditions of Contract.

Notification of Award and Debriefing

The Zambezi Regional Council shall after award of contract promptly inform alt unsuccessful
bidders in writing of the name and address of the successful bidder and post a notice of
award on its website within 7 days. Furthermore, the Zambezi Regional Coundil shall attend
to all requests for debriefing made in writing within 7 days of the unsuccessful bidders being
informed of the award.




Section [V — Evaluation Criteria

Evaluation Criteria

This Section complements the Instructions to Bidders. It contains the criteria that Zambezi
Regional Council will use to evaluate a bid and determine whether a Bidder has the
required qualifications. The Criteria hereunder are derived from the ITB and BDS. No
other criteria but those indicated here shall be used during evaluation.

Evaluation Methodology

Evaluation will be conducted by a Bid Evaluation Committee (BEC} appointed in
accordance with the Procurement Act and Regulations and evaluated in accordance with
the criteria stated here below and in tables 1, 2,3, and 4 in Four phases.

Phase 1: Evaluation of Administrative and Legal Compliance

Legal Compliance — ITB 13.1{4)

In terms of section 50{2), bidders will be assessed for having submitted documents as
stipulated in that section, failing which the bidder or supplier must be disqualified.

As per TABLE 1, only the bidders who score Yes, by providing all the required {mandatory)
documents and satisfy the formal documentary evidence as stipulated ITB 13.1(4), ITB 20.1
and providing proef of payment will be considered for further evaluation.

Administrative Compliance —{TB 13.1 {all paragraphs excluding paragraph 4)

Administrative compliance will be assessed based on a Yes or No, and the aim of this
criteria is the collection of administrative information that will eventually form part of the
contract at award. Bidders will not be disqualified by scoring a No at this stage as per
TABLE 2.

Phase 2: Evaluation of Technical Compliance

Bidders will be assessed against the Technical Evaluation criteria as stated in TABLE 3.

The criteria will be assessed based on the scoring matrix. Only the bidders who obtain 60%
for all criteria and satisfy the formal documentary evidence, will proceed to the next phase
of Financial Evaluation.

Phase 3: Completed Projects Reference Form

Bidders will be assessed against the criteria as stated in TABLE 4.

The criteria will be assessed based on the scoring matrix. Only the bidders who score 60%
for all criteria and satisfy the formal documentary evidence, will proceed to the next phase
of Price evaluation.

Phase 4: Price Evaluation {Bidders must accept and comply with the given bid amount per

region)

The procurement contract will be awarded to the evaluated, substantially responsive




{administratively, technically & financially compliant) bidders.

Bidders must accept and comply with the given bid amount per region and as indicated on the
financial complaint table

Phase b; Margin of Preference

In terms of the Code of Good Practice on Preferences, margin of preference means a percentage
of price preference given to a bidder who meets the specified criteria as determined.

This code of good practice aims to promote, facilitate, and strengthen measures to implement
the empowerment and industrialization policies of the Government by providing a framework
for the application of preferences and reservations under the Act without compromising
standards of goods, works and services and value for the monéy, grant exclusive preference to
categories of local suppliers through reservations of certain procurement of goods and, works
and services.

The maximum cumulative allowable margins of preferences applicable to exclusive preference
for price evaluation purposes is 10%.

A bidder must complete and sign the declaration in respect of exclusive preference included in
this document above, outlining the preferences the bidder qualifies for and the grounds for such

qualifications.

Margins of preferences will be applied, as per Annexure 6 of the Code of Good Practice, as follows on the total
cost in the price schedule:



Evaluation of Administrative and Legal Compliance TABLE 1:

Mandatory Legal Compliance

Proof of Payment

Bid Securing Declaration; ITB 13.1{4)}{f) and fTB 20.1

{On form provided or company letterhead in the same format of the form)

Company Registration Information

A certified copy of valid registration certificate or relevant documentation
as outlined in ITB 13.1{4)({e)

an original or certified copy of a valid certificate of good standing with the
Receiver of Revenue; ITB 13.1{4){a)

a valid certificate of good standing with the Social Security Commission or,

in the case where a company has no employees, confirmation letter from the
Social Security Commission; ITB 13.1(4)(b)

Affirmative actfon comgpliance:
»  Certified copy of certificate, or
»  Certified copy exemption, or

Certified copy of proof.; ITB 13.1{4}{c)

Completed Undertaking in terms of section 138 of the Labour Act; ITB

13.1(4}{d) (On form provided or company letterhead in the same format of

the form)




TABLE 2:

Administrative Compliance

Fully Completed Bid Submission Form; ITB 13.1{1},

| (On form provided or company letterhead in the same format of the form)

| Attached certified copy of identity document (ID) or certifled copy of a
| valid passport of representative & evidence of signatory authorized to sign
{ the bid

Qualification information and documentary evidence establishing the Bidder's

1 qualifications to perform the contract; 1TB 13.3(2)

{All information to be completed on forms provided or presented on
separate stationery in the same format of the forms. Company profiles
with relevant information are acceptable)

Completed Schedule of Rates including Summary of Construction Cost; ITB
13.1(3}

{On forms provided or company letterhead in the same format of the
forms/Submitting of self-designed spreadsheets in the same format of the

A form is allowed)

Authorisation to sign bids on behalf of the Bidder {(Power of attorney / Written
authorization} as stated in 178 21.2.

(Company letterhead and own format)

Bidding Document submitted in original & copy and fully signed & initialed;
{TB 13.1{5)(i} and (ii}

An undertaking on the part of the Bidder that the salaries and wages payable
to its personnel in respect of this proposal are compliant to the refevant faws,
Remuneration Order, and Award, where applicable and that it will abide to
sub- clause 4.6 of the General conditions of Contract if it is awarded the
contract or part thereof; ITB 13.1(5)(iv}

{separate letter from bidder) {Company letterhead and format)

TABLE 3: Evaluation of Technical Compliance

{All Documents must be certified copies or original where indicated)

{Bidder must score a minimium of 60% to proceed to the nexi stage of evaluation)
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TABLE 3: Evaluation of Technical Compliance

(All Documents must be certified copies or original where indicated)

{Bidder must score a minimium of 60% to proceed to the next stage of evaluation)

acquisition {own, lease, hire,
etc.) of the essential
equipment reguired for
performance of the contract
such as:

attached + proof
of
ownership/iease
of at least 3 or
more of the plant
mentioned.

e Bidder must provide Works of similar | 10% 10%
evidence to proof 3 years nature and size
of experience in works of | forthree (3} years
a similar nature and size or more
* Bidder n:sust prm{lde Works of similar | 7.5%
contact information of .
i nature and size
clients and consultants to for two {2) years
be contacted for further
information on those Works of similar | 2.5%
contracts. .
nature and size
for {1) year
No evidence of 0%
works of similar
nature and size
+« Nature of work must Experience as 30% 30%
refate to building or prime contractor
residential/house in works of
construction and not N$150,000 or
refurbishment or maore
renavations that does
not include the actual Experience as 15%
construction of a housing { prime contractor
structure. in works of less
e Bidders must _ subm_it t::g Sf: ZZES&O
documentary evidence in N$100,000
the form of award letters,
completion  certificates, Experience as 59,
reference letters, or any )
other documentary p.rlme contractor
in works of not
praof. less than
N$50,000
No experience as 0%
Prime Contractor
Proposals for the timely List of plant 10% 10%
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Concrete mixers and/or

concrete supply plans List of plant 7:5%
attached + proof
e Small tools of
(wheelbarrows, spades, ownership/lease
ete} ofat least 2 of the
plant mentioned.
o Anyother eguipment not
listed List of plant 5%
attached + proof
of
ownership/iease
of at least 1 of the
plant mentioned.
No proof 0%
provided
o Position of CV, 5 years and 20% 20%
gent /Forernan.with five vears Project/Contract more relevant
of Manager/Site Agent experience
JForeman must be {works +
indicated either in the management} &
bidding documentoron qualifications
the CV. {must be
e (VofProject/Contract attaE?Edsz;USt
Manager/Site Agent wer orl faceror
letter of intent
/Foreman must be
provided. CV, 4 years 15%
» Experience of relevant
Project/Contract experience
Manager/Site Agent {works +
fForeman must be of management} &
relevance tothe current | maybe no
nature of bid. qualifications +
. must work for
* Project/ Cor)tract bidder or letter of
Manager/Site intent
Agent/Foreman must
'mdica-te 3 m: more years’ CV, 3 years’ 10%
experience in ‘ experience
Mar.u?gertaE/Supemsory {works +
position. management} &
» Must work for bidder or | gualifications
there must be proof on {must be
intend to do so. attached} +must
work for bidder or
letter of intent
2 years or below 0%
s Detailed Organogram/ Key personnel 15% 15%

simifar layout must be
provided by bidders.

include all three
builder, plumber
and electrician
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Key site persennel must
have relevant experience
and qualifications
refating to the nature of

Detailed CV and
refevant
qualifications

the tender, Key personnel 10%
At least two other CVs mclu-de only 2
Detailed CV and
other than that of the
) o relevant
one mentioned in criteria Lalifications
no.4 must be provided. 4
Must work for bidder or Key personnel 5oz
.there must be proof on include onty 1
intend to do so.
Examples of such key Nene of the 0%
personnel are — above.
Foreman, Plumber,
Electrician,
Engineer, QS, Bricldayer,
Safety Officer, Carpenter
ete.
Afl quaiifications and IDs
must be certified by a
commissioner of oath.
Bidder must Financial 15% 15%
demonstrate access, resources of
or availability of, N$150,000 or
financial resources more
such as cash, liquid
assets, Financial 10%
unencumbered real resources of
assets, lines of credit, below N5150,000
financing partners, but not less than
and other financial NS$125,000.00
means, to meet
financial obligations Financial 5%
of at least N$150,000. resources of
below N5125,00
but not fess than
N$100,00
Anything below 0%

the above stated
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SECTION Il: QUOTATION LETTER
(to be completed by Bidders)

If your quotation is not authorized, it will be rejected

Quotation addressed to: Directorate of Education, Innovation, Youth, Sports, Arts and Culture

Procurement Reference Number:

Subject matter of Procurement: RENOVATION OF EXCO CHAMBERS BOARDROOM AND
ABLUTION BLOCK FOR THE DIRECTORATE OF EDUCATION,
INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE REGIONAL
OFFICE

We offer to execute the Works detailed in the Statement of Requirements, in accordance with
the terms and conditions stated in your Request for Sealed Quotations referenced above,

We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility
criteria specified in Section 1: Instructions to Bidders

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public
Procurement Act during the procurement process and the execution of any resulting contract.

We have read and understood the content of the Bid Security/Bid Securing Declaration {BSD}
attached hereto and subscribe fully to the terms and conditions contained therein. We further
understand that this subscription could lead.

The validity period of our Quotation is 90 days from the date of the bid submission deadline.
We confirm that the prices quoted in the Priced Activity Schedule are fixed and firm and will not
be subject to revision or variation, if we are awarded the contract prior to the expiry date of the

bids validity.

Works will commence within 14 days from date of issue of Purchase Order/ Letter of
Acceptance.

Works will be completed within Four Months {120 days) from date of issue of Purchase Order/
Letter of Acceptance.

Bids Authorised

Name of Bidder Company’s Address and Seal.

Contact Person

Name of Person Authorizing the bid : Position: Signature:

Date Phone No./E-mait




BID SECURING DECLARATION
{Section 45 of Act)

{Regulation 37(1){b} and 37(5})

Date: [Day[month[Year]... i
Procurement Ref NO.: ..o

To: Zambezi Regional Council
Directorate of Education, Innovation, Youth, Sports, Arts and Culture
Katima Mulilo

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding
document the requirement for a declaration as an alternative form of bid security.

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event
of

{a) a modification or withdrawal of a bid after the deadline for submission of bids during
the period of validity;

{b) refusal by a bidder to accept a correction of an error appearing on the face of a bid;

(c} failure to sign a procurement contract in accordance with the terms and conditions set
forth in the bidding document, should I/We* be successful bidder; or

{d) failure to provide security for the performance of the procurement contract if required
to do so by the bidding document.

I/We* understand this bid securing declaration ceases to be valid if | am/We are* not the successful

Bidder

AT T OO O OO OO PSSP POV U VSTV T PSPPI RO

CAPACHY OF iraetrerormmrees e sebeessiesst 418 seb s e s e e as 088 445 3 0 LSRR L0T SRR 31 P e

O TTI . tiirievmseeemnaeratsnsersretnsrsenssasemnrasssssessssesnssnennsssbeasestass sesressraysssnssstiniitssbitssensnssrnsansasantninsttntnirstssrness

Duly authorized to sign the bid for and on behalf of: .

Dated on day of

Corporate Seal (where appropriate}
[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to
the joint venture that submits the bid.]



Ministry of Labour, Industrial Relations and Employment Creation

Witten undertaking in terms of section 138 of the Labour Act,
2015 and section 50(2) of the Public Act, 2013

1. EMPLOYMENT DETAILS

Registration NUMDBEIT ....iiiiiiiii it et s e
A 111331 o PP O PSPPSRt
FEITe L iy AT 1o AT T U PRSP VP PP
PlaCE OF BUSITEES. 1vuviririnrnnieneninanestessnnanssaanasinaetesetasteanrasneneansssssntiararsensansnsans
=) E 30 o PP PP
| N o S OO TP TSP PPN T
200 1 VL X 11y oo U PO PSPPI PP PPU PP
aa L) - X 1 b T U U O PPV TP PP

Full name of Owner/ Accounting
TSy v D PP U TPUE P

BT AT 88 ottt et s erae et et ae e ta e e e e esrnnte e smtne et raannnstasannrtraaraaseonnnesernnnas




2. PROCURMENT DETAILS

ProcUTe et R ererICe IO, ottt iiiit ittt tretee et ttetrnnrtsraemeeertinatasanararasasens

Procurement Description: ...voe i e

Anticipated Contract Duration: ............ciiiiiiiiiiii i

Location where work will be done, good/service will be delivered ............oonie

T PO SRS PO [insert full name] owner/ representative
8 ) OO PP [insert full name of
company}

hereby undertake in writing that my company will at all times comply fully with the relevant
provisions of the Labour Act and the Terms and Conditions of Collative Agreement as
applicable

I am fully aware that failure to abide to such shall lead to action as stipulated in section 138
of labour Act, 2007, which include but not limited to the cancellation of the
contract/license/grant/permit or concession

Please take note:
1. A lebour inspector may conduct unannounced inspections to asses the level of compliance
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the
employees rendering service(s) in relations to the goods and services being produced under this confract



SECTION Ill: STATEMENT OF REQUIREMENTS

This text hereunder is a guidance for the preparation of the Specifications and Performance Requirements and should not
form part of the final document

A set of precise and clear Specifications Is a prerequisite for bidders to respond realistically and competitively to the
requirements of the Public Entity without qualifying or conditioning their quotations. Specifications must be drafted to
permit the widest possible competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only if this is done shall the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of quotations be ensured, and the
subsequent task of quotation evaluation facilitated. The Specifications should require that all goods and materfals to be
incorporated in the Works be new, unused, of the most recent or current models, and incorporate all recent improvements
in design and materials unless provided otherwise in the Contract.

Samples of Specifications from previous similar Contracts are useful in preparing Specifications. Most Specifications are
normally written speciatly by the Public Entity to suit the Contract Works in hand. There s no standard set of Specifications
for universal application in all sectors, but there are established principles and practices, which are reflected in these
Documents.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public sectors.
The General Specifications should cover all classes of workmanship, materials, and equipment commonly involved in
construction, although not necessarily to be used in a particular Works Contract. Delctions or addendums should then adapt
the General Specifications to apply them to the particular Works.

Care must be taken in drafting Specifications to ensure that they are not restrictive. In the Specifications of standards for
goods, materials, and workmanship, recognized international standards should be used as much as possible. Where other
particular standards are used, whether national standards of Namibia or other standards, the Specifications should state that
goods, materials, and workmanship that meet other authoritative standards, and which ensure substantially equal or higher
quality than the standards mentioned, shall also be acceptable. To that effect, the following sample clause may be inserted
in the Special Conditlons or Specifications.

Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials to be
furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant standards
and codes in effect shali apply, unless otherwise expressly stated in the Contract.
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1.

Definitions

Section VI General Conditions of Contract

A. General

1.1 Boldface type is used to identify defined terms.

(a} The Accepted Contract Amount means the amount
accepted in the Letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

(b} The Activity Schedule is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a2 lump sum contract. K
includes a lump sum price for each activity.

{c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

(d} Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

(e} Compensation Events are those defined in GCC Clause 41
hereunder.

(f) The Completion Date is the date of completion of the
Works as certified by the Project Manager, in accordance with
‘GCC Sub-Clause 53.1.

(g} The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the Works.
it consists of the documents listed in GCC Sub-Clause 2.3
below.

(h) The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

{i} The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

{} The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the Contract.

(k} Days are calendar days; months are calendar months.

(1) Dayworks are varied work inputs subject to payment on a
time basis for the Contractor’s employees and Equipment, in
addition to payments for associated Materials and Plant.

{m) A Defect is any part of the Works not completed in
accordance with the Contract.

{n) The Defects Liability Certificate is the certificate issued by
Project Manager upon correction of defects by the
Contractor,

(0) The Defects Liability Period is the period named in the SCC
pursuant to Sub-Clause 33.1 and calculated from the
Completion Date.

{p) Adjudicator means the single person appointed under



Clause 23.

{q) Drawlings means the drawings of the Works, as included in
the Contract, and any additional and modified drawings
issued by [or on behalf of) the Employer in accordance with
the Contract, incude calculations and other information
provided or approved by the Project Manager for the
execution of the Contract.

{r) The Employer is the party who employs the Contractor to
carry out the Works, as specified in the 5CC.

(s) Equipment is the Contractor's machinery and vehicles
brought temporarily to the Site to construct the Works,

(t) “ln writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record;

{u} The Initiaf Contract Price is the Contract Price listed in the
Employer’s Letter of Acceptance.

{v} The intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. The
intended Completion Date is specified in the SCC. The
Intended Compietion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

{w) Materials are all supplies, including consumables, used by
the Contractor for incorporation in the Works.

x) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

{v) The Project Manager is the person named in the SCC {or
any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

(2} 5CC means Special Conditions of Contract
(aa)  The Site is the area defined as such in the SCC,

{bb)  Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site. )

{cc) Specification means the Specification of the Works
included In the Contract and any modification or addition
made or approved by the Project Manager.

{dd)  The Start Date is given in the SCC. It is the latest date
when the Contractor shall commence execution of the Works.
It does not necessarily coincide with any of the Site
Possession Dates.

{ee) A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.



2. [Interpretation

3. Language and
Law

4. Project
Manager's
Decisions

5.Delegation

6. Communica-
tions

(ff) Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed for
construction or instaliation of the Works.

{gg) A Variation is an instruction given by the Project Manager
which varies the Works.

{hh)  The Works are what the Contract requires the Contractor
to construct, install, and turn over to the Employer, as
defined in the SCC.

2.1 in interpreting these GCC, words indicating one gender include all

genders. Words indicating the singular also include the plural and words
indicaiing the plural alse include the singular. Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified in the SCC, references in the GCC to

the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works {other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the

following order of priority:
{a} Agreement,
{b} Letter of Acceptance,
{c} Contractor’s Bid,
{d) Special Conditions of Contract,
{e) General Conditions of Contract,
{f} Specifications,
{g) Drawings,
(hy  Bill of Quantities," and

(i) any other document listed in the 5CC as forming part of
the Contract.

3.1 The language of the Contract and the law governing the Contract are
stated in the SCC.

4.1 Except where otherwise specifically stated, the Project Manager shall
decide contractual matters hetween the Employer and the Contractor
in the role representing the Employer.

5.1 Otherwise specified in the SCC, the Project Manager may delegate
any of his duties and responsibilities to other people, except to the
Adjudicator, after notifying the Contractor, and may revoke any
delegation after notifying the Contractor.

6.1 Communications between parties that are referred to in the
Conditions shall be effective only when in writing. A notice shall be




7.Subcontracting

8. Other
Contractors

9. Personnel and
Equipment

19. Employer's and
Contractor’s
Risks

11. Employer’s Risks

effective only when it is delivered to the address stated in the SCC

7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subeontracting shall not alter the Contractor’s
obligations.

8.1 The Contractor shall cooperate and share the Site with other
contractors, public authorities, utilities, and the Employer between
the dates given in the Schedule of Other Contractors. The Contractor
shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other
Contractors, and shall notify the Contractor of any such modification.

9.1 The Contractor shall employ the key personnel and use the equipment
identified in its Bid, to carry out the Works or other personnel and
equipment approved by the Project Manager. The Project Manager
shall approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are
substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the reasens,
the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the
Contract.

10.1 The Employer carries the risks which this Contract states are
Employer's risks, and the Contractor carries the risks which this
Contract states are Contractor's risks.

11.1 from the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

{a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materials, and
Equipment), which are due to

{f) use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

(i} negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
empioyed by or contracted to him except the
Contractor.

(b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer’s design, or due to war or radiocactive
contamination directly affecting the country where the Works
are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

{a) a Defect which existed on the Completion Date,



{b) an event occurring before the Completion Date, which was not
itsetf an Employer’s risk, or

(¢} the activities of the Contractor on the Site after the Completion

Date.
12. Contractor's 12.1 From the Starting Date until the Defects Liahility Certificate has
Risks been issued, the risks of personal injury, death, and loss of or damage

to property {including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risks are Contractor’s risks.

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
Defects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor’s risks:

{a} loss of or damage to the Works, Plant, and Materials;
{b} loss of or damage to Equipment;

{c) loss of or damage to property (except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and

{d} Personal injury or death.

13.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager's approval
within 21 days after issue of letter of Acceptance. All such insurance
shall provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage
incurred.

13.3 If the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance which the
Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or,
if na payment is due, the payment of the premiums shall be a debt
due.

13.4 Alterations o the terms of insurance shall not be made without the
approval of the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance
policies.

13.6 The policies which are in the joint names of the Contractor and the
Employer shall contain a clause to include a waiver of subrogation of
the Contractor's rights to the insurance carrier against the Employer.

14. Site Data 14.1 The Contractor shall be deemed to have examined any Site Data
referred to in the SCC, supplemented by any information available to
the Contractor.

15. Contractor to 15.1 The Contractor shall construct and instalt the Works in accordance
Construct the with the Specifications and Drawings.
Works

16. The Works to Be 16.1 The Contractor may commence execution of the Works on the Start
Completed by Date and shall carry out the Works in accordance with the Program
the Intended submitted by the Contractor, as updated with the approval of the

Project Manager, and complete them by the Intended Completion



Completion Date

17. Approval by the
Project Manager

18. Safety

19. Discoveries

20, Possession of
the Site

21. Access to the
Site

22. Instructions

23. Appointment of
the Adjudicator

Date.

17.1 The Contractor shall submit Specifications and Drawings showing
the proposed Temporary Works to the Project Manager, for his
approval,

17.2 The Contractor shall be responsible for design of Temporary Waorks.

17.3 The Project Manager's approval shall not alter the Contractor’s
responsibility for design of the Temporary Works,

17.4 The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use.

18.1 The Contractor shall be responsible for the safety of all activities on
the Site.

19.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's Instructions for
dealing with them.

20.1 The Employer shall, after receiving the Performance security, the
insurance covers and the Program for the Works all as per
requirements, give possession of all parts of the Site to the Contractor
within seven days for execution of works in accordance to the
Program for the Works. If possession of a partis not given by the date
stated in the SCC or as thereafter reviewed and agreed by the
parties, the Employer shalf be deemed to have delayed the start of
the relevant activities, and this shall be a Compensation Event.

21.1 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out. -

22.1 The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable laws where the Site is
located.

22.2 The Contractor shall permit persons appointed by the Employer to
inspect the Site and/or the accounts and records of the Contractor
and its sub-contractors refating to the performance of the Contract,
and to have such accounts and records audited by auditors appointed
by the Employer if required by the Employer. The Contractor's
attention is drawn to Sub-Clause 57.1 which provides, inter alia, that
acts intended to materially impede the exercise of the inspection and
audit rights provided for under Sub-Clause 22.2 constitute a
prohibited practice subject to contract termination.

23.1 The Adjudicator shall be appointed jointly by the Employer and the
Contractor, at the time of the Employer’s issuance of the Letter of
Acceptance. If, in the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority, to appoint the Adjudicator within



14 days of receipt of such request.

23.2 Should the Adjudicator resign or die, or shouid the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract; a new Adjudicator
shall be jointly appointed by the Employer and the Contractor. in case
of disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such

request.
24. Procedure for 24.1 If the Contractor believes that a decision taken by the Project
Disputes Manager was either outside the authority given to the Project

Manager by the Contract or that the decision was wrongly taken, the
decision shall be referred to the Adjudicator within 14 days of the
natification of the Project Manager's decision. :

24.2 The Adjudicator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

24.3 The Adjudicator shall be paid by the hour at the rate specified in the
SCC, together with reimbursable expenses of the types specified in
the SCC, and the cost shall be divided equally between the Employer
and the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a declsion of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator’s written decision. [f neither party
refers the dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

24.4 The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in the
place specified in the 5CC.

B. Time Control

25. Program 25.1Within the time stated in the 5CC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a
lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

25.2An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes
to the sequence of the activities,

25.3The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
SCC. if the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in
the SCC from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the
overdue Program has been submitted. In the case of a [ump sum
contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager,

25.4The Project Manager's approval of the Program shall not aiter the



26. Extension of
the Intended
Completion Date

27. Acceleration

28. Delays Ordered
by the Project
Manager

29. Management
Meetings

30. Early Warning

Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time, A revised
Program shall show the effect of Variations and Compensation Events.

26.1The Project Manager shall extend the Intended Completion Date if a

Compensation Event{as defined in GCC 41) occurs or a Variation is
issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to
incur additional cost.

26.2The Project Manager shall decide whether and by how much to

27.1

27.2

extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the defay by
this failure shall not be considered in assessing the new Intended
Completion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the
Contractor. if the Employer accepts these proposals, the Intended
Completion Date shall be adjusted accordingly and confirmed by both
the Employer and the Contractor.

if the Contractor’s priced proposals for acceleration are accepted by
the Employer, they are incorperated in the Contract Price and treated
as a Variation.

28.1 The Project Manager may instruct the Contractor to delay the start or

progress of any activity within the Works,

29.1 Either the Project Manager or the Contractor may require the other to

attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure.

29.2 The Project Manager shall record the business of management

meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and
stated in writing to all who attended the meeting.

30.1 The Contractor shall warn the Project Manager at the earliest

opportunity of specific fikely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price,
or delay the execution of the Works. The Project Manager may
require the Contractor to provide an estimate of the expected effect
of the future event or circumstance on the Confract Price and
Completion Date. The estimate shall be provided by the Contractor as
soon as reasonably possible.

30.2 The Contractor shall cooperate with the Project Manager in making

and considering proposals for how the effect of such an event or
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circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.

The Project Manager shall check the Contractor’s work and notify the
Contractor of any Defects that are found. Such checking shall not
affect the Contractor's responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect,

If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test
and any samples. |If there is no Defect, the test shall be a
Compensation Event.

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager’s notice.

If the Contractor has not corrected a Defect within the time specified
in the Project Manager's notice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

in the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the
Contractor. The Bill of Quantities is used to calculate the Contract
Price. The Contractor wilt be paid for the guantity of the work
accomplished at the rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shali contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule is used to prepare interim valuations of works
done.

Any errors or inconsistencies including front loading detected In the
Activity Schedule at any time during the execution of the project shall
be resolved as directed as by the Project Manager.

In the case of an admeasurement contract:

(a} if the final quantity of the work done differs from the quantity
in the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to
allow for the change.

{b} The Project Manager shall not adjust rates from changes in
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guantities if thereby the Initial Contract Price is exceeded by
more than 15 percent, except with the prior approval of the
Employer.

{c) I requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor's own discretion. Pricesin
the Activity Schedule shall not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager, The Project Manager shall assess the quotation, which shall
be given within seven (7} days of the request or within any longer
period stated by the Project Manager and before the Variation is
ordered.

if the Contractor’s quotation Is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager's own forecast of the
effects of the Variation on the Contractor’s costs,

i the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no quotation shall be given and the Variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Bill of Quantities and if, in
the opinton of the Project Manager, the guantity of work above the
limit stated in Sub-Clause 38.1 or the timing of its execution do not
cause the cost per unit of quantity to change, the rate in the Bl of
Quantities shall be used to calculate the value of the Variation. if the
cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of
Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work.

When the Program, or, in the case of a lump sum contract, the Activity
Schedule, is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

The Contractor shaff submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Praject Manager shall check the Contractor’s monthly statement
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and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

‘The value of work executed shall comprise:

{a) In the case of an admeasurement contract, the value of the
quantities of work in the Bill of Quantities that have been
completed; or

{b} In the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any Hem certified in a previous
certificate or reduce the proportion of any item previously certified in
any certificate in the light of later information.

Unless otherwise specified in the SCC Interim Payment may be made
for Plant and Material delivered on site ready for incorporation within
reasonable period of time in the permanent works, subject to the
Contractor transferring ownership to the Employer and providing,
where applicable, the right of the transfer of ownership vested upon
the Contractor by its supplier.

Notwithstanding the transfer of ownership the responsibility for care
and custody thereof together with the risk of loss or damage thereto
shall remain with the Contractor until taking over of the works or
part thereof in which such Plant and Materials are incorporated and
shall make good at its own cost any loss or damage that may occur to
the works or part thereof from any cause whatsoever during such
period prior to the taking over.

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within 30 days of the date of each
certificate. If the Employer makes a late payment, the Contractor
shall be paid interest on the late payment in the next payment.
Interest shall be calculated from the date by which the payment
should have been made up to the date when the [ate payment is
made at the prevaiiing rate of interest at the legal rate for each of the
currencies in which payments are made.

if an amount certified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out In this clause,
Interest shall be calculated from the date upon which the increased
amount wouid have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract
Price.

items of the Works for which no rate or price has been entered in
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shall not be paid for by the Employer and shall be deemed covered by
other rates and prices in the Contract.

The following shall be Compensation Events:

(a}

(b}

{c)

{d)

(e}

{f)

(g)

{h)

(i)
i)
(k)

{)

The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC Sub-Clause 20.1.

The Employer modifies the Schedule of Other Contractors in a
way that affects the work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to
have no Defects.

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including
the Site Investigation Reports), from information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor,

The advance payment is defayed.
The effects on the Contractor of any of the Employer’s Risks.

The Project Manager unreasonably delays issuing a Certificate
of Completion.

In situations of Force Majeure which makes the contractor's
perfermance of its obligations under the Contract impossible or
so impractical as to be considered impossible under the
circumstances. Such events shall be limited to:

{a) reason of any exceptionally adverse weather
conditions as specified in the S5CC and

(b} reason of civil commotion, strike or [ockout affecting
any of the trades employed upon the Works or any of
the trades engaged in the preparation, manufacture or
transportation of any of the goods or materials
required for the Works.
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If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion
Date, the Contract Price shall be increased and/or the Intended
Completion Date shall be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor’s forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor’s forecast is deemed unreasonable, the Project Manager
shall adjust the Contract Price based on the Project Manager's own
forecast. The Project Manager shall assume that the Contractor shall
react competently and promptly to the event.

The Contractor shall not be entitled to compensaticn to the extent
that the Employer's interests are adversely affected by the
Contractor’s not having given early warning or not having cooperated
with the Project Manager.

The Project Manager shall adjust the Contract Price if taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shall be the change in the
amount of tax payable by the Contractor, provided such changes are
not already reflected in the Contract Price or are a result of GCC
Clause 44.

The currency of payment shall be Namibian Dellars.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the SCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
paymeni amounts due in each currency. A separate formula of the
type indicated below applies to each Contract currency:

P.= A +B, Imcfloc
where:

P. is the adjustment factor for the portion of the Contract Price
payable in a specific currency “c.”

A, and B, are coefficients® specified in the SCC, representing the
nonadjustable and adjustable portions, respectively, of the
Contract Price payable in that specific currency “¢;” and

imc is the index prevailing at the end of the month being invoiced
and loc is the index prevailing 28 days before Bid opening for
inputs payable; both in the specific currency “c.”

If the value of the index is changed after it has been used in a
calculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
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deemed to take account of all changes in cost due to fluctuations in
costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in the SCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 53.1, half the total amount
retained shail be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that
all Defects notified by the Project Manager to the Contractor before
the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the SCC for each day that the Completion Date
is later than the intended Completion Date. The total amount of
liguidated damages shall not exceed the amount defined in the SCC.
The Employer may deduct liquidated damages from payments due to
the Contracter. Payment of liquidated damages shall not affect the
Contractor’s liabllities.

if the Intended Completion Date is extended after liquidated damages
have been paid, the Project Manager shall correct any overpayment of
fiquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC Sub-Clause 40.1.

The Contractor shall be paid a Bonus calculated at the rate per
calendar day stated in the 5CC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shalt certify
that the Works are complete, aithough they may not be due to be
complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in the SCC by the date stated in the SCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The Guarantee shall
remain effective untif the advance payment has been repaid, but the
amount of the Guarantee shafl be progressively reduced by the
amounts repaid by the Contractor. Interest shall not be charged on
the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses reguired
specifically for execution of the Contract. The Contractor shafl
dermonstrate that advance payment has been used in this way by
supplying copies of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting proportionate
amounts from payments otherwise due to the Contractor, following
the schedule of completed percentages of the Works on a payment
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basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

49.1 The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in the SCC, by a bank and denominated in the
types and proportions of the currencies in which the Contract Price is
payable. The Performance Security shall be valid until a date 28 days
from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee.

49.2 (a)Where the contractor has benefitted from the application of the
Margin of Preference for employment of local manpower, it shall:

{i) in the execution of the contract, fulfill its obligation of
maintaining local manpower force for 80 % or more of the
man-days deployed in the execution of the Works with which it
satisfied the criteria of eligibility for being awarded the
contract in application of the Margin of Preference; and

{ii} concurrently with the above performance security, provide
a preference security to guarantee it will fulfill its obligation in
that respect.

{b) For contracts above NS 5 M, the preference security shail be
in the form of an “on demand” bank guarantee foran
amount in a convertible currency equivatent to the difference
between its bid price and the bid price of the lowest bid if the
Margin of Preference was not applicable. It shall be issued by
a commercial bank located in the Republic of [Insert name of
countryl.

{c) For contracts up to NS 5 M, an amount equal to the value of
the preference security shall be retained from progressive
payments to the contractor, to constitute the guarantee for
the preference security.

(d) The preference security shall be valid until the Contractior has
completed the Works and a Completion Certificate has been
issued by the Employer’s Representative as per GCC 53,

{e) The cost of providing the security shall be borne by the
Contractor.

49.3 Where a Preference Security is applicable:

the Employer's Representative shall monitor the employment of
tocal manpower throughout the execution of the contract
and shall from time to time request a report from the
contractor on the percentage of total men-days deployed
using local manpower.

the Contractor shall submit the local manpower employment reports
as often as it is reasonably requested by the Employer's
Representative.
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the Employer’s and Contractor’s representatives shall consuit each
other to ensure that the Contractot’s obligation towards local
manpower employment is met during the Works execution.

At the time of works completion, the Contractor shall submit a
certified audited report to the Employer to substantiate the
actual percentage of local manpower employed throughout
the execution of the works.

The preference security shall be forfeited by the employer in case of
failure on the part of the contractor to employ at least 80%
of the local manpower in the execution of the Works.

if applicable, the Dayworks rates in the Contractor’s Bid shall be used
only when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

{a} The rates of remuneration and other conditions of work of the
employees of the Contractor shail not be less favorable than those
established for work of the same character in the trade concerned-

(i) by collective agreement applying to a substantial
proportion of the workers and employers in the trade
concerned;

{if) by arbitration awards; or

(i) by submitting a written undertaking as contemplated in
section 138(2) of the Labour Act, 2007

(b) Where remuneration and conditions of work are not regulated in a
manner referred to at {a) above, the rates of the remuneration and
other conditions of work shall be not less favorable than the general
level observed in the trade in which the contractor is engaged by
employers whose general circumstances are similar.

No Contractor shall be entitled to any payment in respect of work
performed in the execution of the contract unless he has, together
with his claim for payment, filed a certificate:

{a) stating the rates of remuneration and hours of work of the
various categories of employees employed in the execution of the
contracts;

{b) stating whether any remuneration payable in respect of
work done is due;
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(c) containing such other information as the Chief Executive
Officer of the Public Entity administering the contract may require to
satisfy himself that the provisions under this clause have been
complied with.

Where the Chief Executive Officer of the Public Entity administering
the contract Is satisfied that remuneration is still due to an employee
employed under this contract at the time the claim for payment is
filed under clause 40, he may, unless the remuneration is sooner paid
by the Contractor, arrange for the payment of the remuneration out
of the money payable under this contract.

Every Contractor shall display a copy of this clause of the contract at
the place at which the work required by the contract is performed.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a Certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the whole of the Works is completed.

The Employer shall take over the Site and the Works within seven days
of the Project Manager’s issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Period. The
Project Manager shall issue a Defects Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving
the Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 56 days a schedule that states the
scope of the corrections or additions that are necessary. [f the Final
Account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and
issue a payment certificate,

H “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
scc. -

if the Contractor does not supply the Drawings and/or manuals by the
dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or they do
not receive the Project Manager’'s approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the
Contractor.

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall inciude, but shall not be limited
to, the following:

{a} the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not been
authorized by the Project Manager;

{b) the Project Manager instrucis the Contractor to delay the
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progress of the Works, and the instruction is not withdrawn
within 28 days;

(¢} the Employer or the Contractor is made bankrupt or goes into
liguidation other than for a reconstruction or amalgamation;

(d} a payment certified by the Project Manager is not paid by the
Employer to the Contractor within 84 days of the date of the
Project Manager's certificate;

{e} the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

{fi  the Contractor does not maintain a Security, which is required;

{g) the Contractor has delayed the combietion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the SCC; or

{h}) if the Contractor, in the judgment of the Employer, has engaged
in corrupt or fraudulent practices in competing for or in executing
the Conftract, pursuant to GCC Clause 57.1.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
Sub-Clause 56.2 above, the Project Manager shalt decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

if the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reascnably possible.

if the Employer determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or cbstructive practices, in
competing for or in executing the Contract, then the Employer may,
after giving 14 days notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the
Site, and the provisions of Clause 57 shall apply as if such expulsion
had been made under Sub-Clause 57.5 [Termination by Employer].

Should any employee of the Contractor be determined to have
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practice during the execution of the Works, then that employee shall
be removed in accordance with Clause 9.

For the purposes of this Sub-Clause:

(i) “corrupt practice” is the offering, giving, receiving or soliciting,
directly or indirectly, of anything of value to influence
inproperly the actions of another party;

(i)  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain a financlal or other
benefit or to avoid an obligation;
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(i}  “collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

{iv) “coercive practice” is impairing or harming, or threatening fo
impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party;

{v} “obstructive practice” Is

{a} deliberately destroying, falsifying, altering or concealing
of evidence material to the investigation or making false
statements to investigators in order to materially impede
an investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(b} acts intended to materially impede the exercise of an
inspection and audit rights provided for under Sub-Clause
22.2.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of the work not completed, as
indicated in the SCC. Additional Liguidated Damages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

if the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the vafue of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed sclely on the
Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate. ) )

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is ierminated because of the Contractor’s default.

if the Contract is frustrated by the outbreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Site safe and stop work as
quickly as possible after receiving this certificate and shall be paid for all
work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.



SECTION IV: PRICED ACTEVITY SCHEDULE

Procurement Reference Number:

Regional Office, Ngoma Road ,
Boma Location

ESTABLISHMENT

RENOVATION OF EXCO CHAMBERS BOARDRCOM AND ABLUTION BLOCK FOR THE DIRECTORATE OF EDUCATION,
INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE REGIONAL OFFICE

Site Establishment of personnel and equipment on site
and off site, site offices, temporal ablutions for
personnel and utility provisions .

noe

DEMOLITIONS AND ALTERATIONS

Supply and erect and remove on completion temporary
dustproof screens formed of

suitable timber framing covered with plywood sheeting
and damp proof membrane

Zambezi Region

Katima Mulilo

Temporary dustproof screens 2700mm high

70.00

Taking up and removing vinyl floor coverings, carpeting,
etc from screeded surfaces and

prepare surface under to receive new floor finish by
removing all old adhesives, etc

Ceramic floor covering or similar floor covering

81.00

Taking off or hacking off and removing skirtings and
making good walls where skirtings
removed

Timber skirting

40.00

Taking down and removing roofs, etc

Fibrecement or metal roof sheeting including ftashings,
ridges, etc {measured on flat to affected
roof area on slope)

112.00

10

Taking down and removing ceilings, etc

11

Softhoard or gypsum board ceilings including brandering
and cover strips and cornices

98.00

Timber, steel or fibrecement fascias and bargeboards

30.00

Timber or steel truss with a clear span of exceeding 8m
and not exceeding 10m and an overhang
of not exceeding 900mm at eaves on both sides

no

278.21

12

Taking out and removing doors, windows, etc from
brickwaork or concrete walls to be
demolished

13

Timber single or double door and steel door frame not
exceeding 2,5m? in area

no

10.00

Taking out and removing doors, windows sashes from
frames, gates, etc and prepare to
receive new

Burglar bars or screens exceeding 2.5m? and not
exceeding 5m? in area from steel window or
hrick wall

no

253.40




Taking out and removing doors, windows, frames, etc
(alterations to openings and / or

building up openings where applicable elsewhere
measured

Steel window exceeding 5m?* and not exceeding 7.5m? in
area

no

13.00

14

Taking out and removing sundry irenmeongery items,
etc

15

Door locks, handles, hinges, doar number plates, kicking
plates, flush bolts, barrel bolts and the
like

no

12.00

Towel rails, towel rings, shower curtain rails, coat hooks,
door stops, mirrors, soap dishes, toilet

roli holders and the like

Door locks, handles, hinges

no

4.00

16

Taking out and removing sundry Ironmongery items,
efc

17

Curtain tracks including pelmets

no

44.00

22

Taking out and removing taps and mixers

23

Pillar tap, bib tap or angle valve

na

11.00

Taking out and removing sanitary fittings and
appliances, including taps and traps,

including disconnecting piping from fittings and cutting
hack and sealing off all water and

waste pipes as necessary

Stainless steel or earthernware wash hand basin

no

3.00

24

Taking out and removing sanitary fittings and
appliances, including taps and traps,

including disconnecting piping from fittings and cutting
back and sealing off all water and

waste pipes as necessary

25

High level or low level cistern with flush pipe and
prepare to receive new

no

6.00

28

Taking out and removing pipework, inclusive of valves,
ete

25

Water supply and waste pipes of differing diamaters and
pipe types from walls

12.00

30

Taking out and removing pipework, inclusive of valves,
ate

31

Water supply and sewage pipes of different diameters
and pipe types in ground, including
excavating, backfilling, etc

12.06

40

Repairs and sundries to concrete

41

25MPa Concrete in topping 100mm thick cast in panels
to existing concrete floors, including

preparation and finishing off smooth with a wood float
or steel trowel

4.00

42

REPAIRS AND SUNDRIES TO BRICKWORK

43

Neatly cut out and remove damaged or cracked section
of one and a half brick wall, clean and

prepare and rebuild removed section in 7MPA cement
bricks in class Il mortar, including cutting

tocthings and honding

5.00

44

Repairs to steel and timber windows

45

Replace missing or damaged peg stay to stee!l or timber
window with new solid brass or
chromium plated peg stay 150mm long

no

6.00

45

Repairs to steel and timber windows

47

Replace missing or damaged window handles to side
hung sashes of steel or timber window with
new solid brass or chromium plated window handles

no

6.60

Sealing of existing roofs and flashings

Seat all holes and rocfing screws, etc i

8.00

48

Cement screeds steel trowelled or wood floated




smooth

49

Repair crack in screeded floor surface by cutting a neat
and straight joint with an angle grinder

along both sides of the crack, hacking out the screed
between 300mm wide, cleaning cut the

crack, wedging with gaivanised steel wedges, stapling
one layer of chicken mesh over the crack

and rescreeding to match existing

22.00

50

One coat external cement plaster wood floated smooth

51

External plaster in making good walis where openings
closed up including neat joint between new and existing
plaster

37.00

52

One coat external cement plaster wood floated smooth

53

Repair crack in externai plaster by hacking off the plaster
around the crack minimum 300mm wide

, cleaning out the crack, wedging with galvanised steei
wedges, stapling one layer of chicken }
mesh over the crack and replastering to match existing

22.00

54

One coat internal compo plaster steel trowelled
smooth

55

Repair crack in internal plaster by hacking off the plaster
around the crack minimum 300mm wide

, cleaning out the crack, wedging with galvanised steel
wedges, stapling one layer of chicken

mesh over the crack and replastering to match existing

17.00

Soap dishes, toilet roil holders, etc

Replace missing or damaged toilet roll holder with new
white glazed semi-recessed toilet roll
holder size 150 x 150mm

no

6.00

152 x 152 x 5mm Thick white glazed ceramic wali tiles
fixed with adhesive to plaster

{eisewhere measured) and flush pointed with an
approved cement based grout

Hack off wall tiling in small isclated patches and re-tile
with new tiles to match existing

24.00

56

Cleaning of sewage pipes by rodding or shooting open
blocked pipe not exceeding 160mm diameter with
access from rodding eye or manhole

57

Clean blocked pipes exceeding 40m and not exceeding
50m long

6.00

Sundries

Cut into existing water pipe or remove existing stop
valve and connect new stop valve {new valve
elsewhere measured)

no

2.00

58

Cutting through existing walls and finishes, etc and
making good

59

Cut chase in existing brick wall for pipe and make good
plaster and paint

12.00

60

One coat bonding liquid

61

On internal smooth plastered walls and columns

195.00

62

Clean down and prepare and one coat eggshell enamel
paint

63

On internal smooth plastered walls and cotumns

195.00

64

Clean down and prepare and one coat eggshell enamel
paint

65

Extra for additional cne coat of paint

150.00

66

Clean down and prepare and one coat sealer and two
coats marble plaster textured paint
coating

67

On external smoath plastered walls

270.00

68

Clean down and prepare and one coat gloss enamel
paint

69

On windows with burglar bars {both sides measured flat}

22.00

70

Clean down and prepare and one coat gloss enamel
paint




71

On rails, bars, pipes, etc. not exceeding 300mm girth. m 21.00

72

Clean down and prepare and one coat gloss enamei
paint

73

Extra for additicnal one coat of paint

CONCRETE, FORMWORK AND
REINFORCEMENT
CONCRETE WORK (UNREINFORCED AND

REINFORCED)
Test Cubes

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests” of SABS 1200 G
shall include the cast of praviding cuba mouids
necessary for the purpose, for testing costs and for
submitting reports on the tests to the Department of
Works. The testing shall be undertaken by an
independent firm or institution nominated by the
contractor to the approval of

79 | the Department of Works.

84 | 25MPa/19mm concrete

85 | Isofated beams and ring beams 6.00
FORMWORK
Notes:

92

Descriptions of formwork shall be deemed to include use
and waste only {except where describedas "left in" or
"permanent"), for fitting together in the required forms,
wadging, plumbing and fixingto true angles and surfaces
as necessary te ensure easy release during stripping and
for

recanditioning as necessary before re-use.

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford

the required support without damage and shall remain
in position until the newly constructed work

is able to support itself,

Formwork to soffits of solid slabs, etc shall be deemed to
be to slabs not exceeding 250mm thick
unless otherwise described.

93

Rough formwaork to sides and soffits

94

Beams including beams attached to slabs, wall beams, m 12.00
isolated beams, and columns ete

97

Mild steel reinforcement to structural concrete work
cut, bent and fixed

28

10mm Diameter bars kg 100.00

99

High tensile steel reinforcement to structural concrete
work cut, bent and fixed

100

12mm Diameter bars

101

MASONRY

NOTES:

1 Brickwork in foundations must include for brick
reinfarcement in EVERY BRICK COURSE.

2 Brickwork in superstructure (above surface bed level}
must inctude for brick reinforcement every THIRD BRICK
COURSE,

104

BRICKWORK IN SUPERSTRUCTURE

Brickwork of 14MPa cement bricks in class | mortar

One brick wall m 35.00

106

Brickwork of 14MPa cement bricks in class Il mertar

107

One brick wall in beamfilling m* 37.00

110

Prestressed prefabricated lintels




111

105 x 75mm Lintels in lengths exceading 3m

35.00

114

Vermin proof air bricks and vents including forming
opening in wall and rendering smooth
all round in cement mortar

115

225 x 150mm Galvanised vermin proof air vent

no

6.00

116

FACE BRICKWORK

Concrete $7 plain smooth face bricks as 'Henning
Crusher’ or other equal and approved in stretcher bond
bedded, jointed and pointed in cement mortar with
recessed horizontal and

vertical joints

117

£xtra over ordinary brickwork for face brickwork

127

ROOF COVERINGS

NOTE:

1 Alt roef coverings unless otherwise stated are to
pitches not exceeding 502,

2 All roof sheets must be in long lengths and where
applicable must be in single length sheets {no end laps
are permissible).

3 Prices must allow for fixing to timber or to steel and for
turning ends of sheets up or down at ridges, at
headwalis and at eaves.

128

0.58mm "IBR’ profile full hard galvanised {2275 spelter}
steel troughed roofing with 0.8mm

galvanised sheet steel accessories fixed in strict
accordance with the manufacturer’s

instructions

129

Roof sheeting in single length sheets

™)

113.00

130

Ridge capping

12.00

131

Standard narrow and broad flute closers

22.00

132

Standard narrow and broad flute closers at valleys or
hips

3|3 3|3

22.00

133

Siszlation' or other equal and approved double-sided
glass fibre reinforced aluminium foil
bonded insulation

134

Type IR 430 heavy duty insulation laid taut over purlins
{at approximately 1300mm centres) and

fixed concurrent with roof covering including galvanized
steel straining wires

113.00

135

0.6mm Galvanised sheet iron

136

Cover flashing, headwall and sidewali flashings, vatley
gutters, copings, fascias, etc

18.00

137

CARPENTRY WORK

138

40mm Semi-solid flush doors with hardboard covering
both sides and concealed
hardwood edge strips

139

Door size 813 x 2032mm high

no

7.00

140

40mm Semi-solid flush doors with hardwoed veneer
both stdes and concealed hardwood
edge strips

141

Double door size 1511 x 2032mm high with rebated
meeting stiles

no

2.00

Particte board to SABS 1308 with decorative melamine
impregnated paper both sides

18mm Ends, divisions, tops, sides, doors, etc

142

JOINERY WORK

NOTE :

1 Pinning boards are to have a 32 x 47mm rebated and
solayed wrot hardwoord

frame around countersunk screwed and pelieted to walls
at not exceeding

300mm centres all round.

2 The frame is to varnished with a minimum of three

5.00




coals pelyurethane varnish

or is to be primed with wood primer and painted with
one coat universal

undercoat and two coats satin egghshell enamel paint.
3 The frame is to be filied in with 12mm softboard
sheeting set into the rebate

of the frame and is to be glued to walls with a suitable
contact adhesive,

The softboard is to be primed and painted with two
coats acrylic PVA paint.

143

PINNING BOARDS
Aluminium framed pinning board plugged to walls

144

Pinning board size 1500 x 1200mm high

G

4.00

145

Floor Units (work tops elsewhere measured)

146

Floor sink unit type FL800 S size 1800mm long, 870mm
high and 57Gmm deep with fixed front
fascia, four doors and shelves

ng

145

CEILINGS AND PARTITIONS

NOTE :

1 Prices for ceilings must allow for holes for light fittings
and for strengthening

brandering and / or galvanised suspensicn systems at
openings for light

fittings, airconditioing diffusers and the like as no extra
costs will be paid

in connection herewith,

150

METAL CEILINGS

0.5mm IBR profile full hard galvanised steel troughed
roofing with 0.8mm galvanised sheet

steet accessorles fixed in strict accordance with the
manufacturer's instructions

1.00

151

Ceilings in single length sheets fixed horizontally to
underside of steel purlins {elsewhere
measured)

99.00

152

Cornice of standard narrow and broad fluted closers
pop-rivetted to profiled metal ceiling

38.00

153

100mm Wide horizontal closer plate pop-riveted to
profiled metal sheeting

38.00

154

Extra over ceiling for trap door size 600 x 600mm, the
opening formed of 40 x 40 x 6.8mm

galvanised sheet metal angle frame all rcund mitred and

pop-riveted to profiled metal ceifing and

1 50 x 50 x 3mm mitd steel angle frame all round mitred

and welded together and to steet )
brandering, the trap door formed of 18R prefiled metal
sheeting with 40 x 40 x 0.8mm galvanised

sheet metal angle frame all round mitred and pop-
riveted to profiled metal cailing

no

1.00

155

FLOOR COVERINGS

156

300 x 300 x 2.5mm Ful! body tiles salt n pepper laid to
patterns in grey colours fixed with an

adhesive recommended by and {ald In strict accordance

with the manufacturer’s
instructions

157

Floors

158

IRONMONGERY

NOTE:

1 Prices must allow for fixing to timber, steel and
plastered or tiled walls as

may be necessary.

2 All tocks are to be supplied with two keys. Keys are to
be clearly marked

and labelled with the correct door numbers. It is the
responsibility of the

Contractor to hand over all the keys to the Regional
Representative of the

90.00




Department of Works. Ali keys handed over must be
signed for by the

Regional Representative. No keys are o be handed over
ta the occupants

of the buildings.

159

Mortice locks

160

Four lever upright mortice lock with stainless steet
farend

no

10.00

Bathroom / WC upright mortice lock with stainless steel
forend

nao

6.00

KICKING PLATES

2mm Natural anodised aluminium kicking or push plate
size 810 x 300mm eight times screwed to
doars with countersunk round headed screws

no

8.60

161

DOOR AND WINDOW SUNDRIES

162

Silver anodised aluminium door stop with rubber buffer
fixed to floor

no

11.00

163

Approved 25mm mini venetian blinds in approved
colours with soffit or face fixing
complete with all controls

164

Louvred drape unit to suit window size 1510 x 1540mm
high

no

12.00

BATHROOM FITTINGS

Chromium plated towel ring

no

2.00

Chromium plated toilet roll holder

no

165

STRUCTURAL STEELWORK

166

Welded reof trusses of rectangular or square hollow
section rafters, rails, struts, braces,

cleats, etc and fiat section bearer, gusset and
connection plates bolted to concrete

6.00

167

Trusses exceeding 8m and not exceeding 10m span of
S0x50x5mm angle iron members

kg

712.53

168

Base plates, angles and bolts {o trusses

169

Base or anchor plates

kg

70.00

170

12mm U-shaped anchor boit 750mm girth cast into top
aof concrete

no

i6

171

Purlins and braces bolted to steel

172

Lipped channel section purlins 100x50x20x2mm

kg

476.55

173

Lipped channel section ceiting raiis 75x50x20x2.5mm

kg

404.25

174

Commerclal quality mild steei plates

175

6mm Plates cut to varying shapes and sizes

METALWORK

ALUMINIUM DCORS, WINDOWS, ETC

Natural anodised aluminium doors glazed with and
including 5mm toughened safety armourplate glass and
fitted with double cylinder lockset and anodsied
aluminium furniture

Olympia type double door and frame to suit cpening size
1730 x 2100mm high

no

2.00

Gates

Single gate ieaf size 820 x 2000mm high overall formed
of 40 x 40 x 3mm mild stee! hollow

section frame around and two herizontal intermediate
rails and filled in with and including 20 x 20x 2mm hollow
section vertical bars at approximately 70mm centres
passed through and welded to the intermediate rails,
including two 100mm weld-on type hinges, narrow style
double cylinder lock with escutcheons riveted to leaf and
a 40 x 5mm mild steet flat gate stop weided on to one

no

2.00




stile for the full gate height

Double gate size 1510 x 2000mm high overall in two
equal width leaves, each leaf formed of 40 x

40 x 3mm mild steel hollow section frame arcund and
two horizental intermediate rails and filled in

with and including 20 x 20 x 2mm: hollow section vertical
bars at approximately 70mm centres

passed through and welded to the intermediate rails,
including two 100mm weld-on type hinges to

each leaf, narrow style double cylinder iock with
escutcheons riveted to leaf, 40 x Smm mild steei

flat gate stop welded on to one stile for the full gate
height and suitable 300mm long drop bolt and

keep to one leaf

no

2.00

Natural anodised aluminium top-hung projected-out
windows glazed with and including 4mm clear float
glass

WindowtypePT1212tosuitopeningsize1200x2100mmhigh

no

12.00

Purpose made mild steel burglar bars bolted to wall

Burglar bars of square tubing to brick pattern with the
vertical bars at 200mm centres and the horizontal bars
at 200mm centres welded on

20.00

1.6mm Double rebated frames suitable for one brick
walls with fanlight

10

Frame for door size 813 x 2032mm high

no

13

PLASTERING

NOYE:

1 Rates must include for preparing brick or concrete
surfaces to receive plaster or

screeds. Concrete and brick surfaces to receive plaster
must be properly wire

brushed to remove all loose and flaking material, Vertical
concrete surfaces and

soffits must also be slushed with a2 cement mortar slurry
before any plastering

cCoOmmences.

14

One coat cement plaster wood ficated smooth on brick
work

7.00

15

Walls

40.00

16

Narrow widths

45.00

17

Mild steel

18

50 x 50 x 5mm Angle section edge protector in various
lengths with and including 3 x 25mm flat

section bent lugs each 200mm girth welded on at
maximum 300mm centres including embedding

in concrete

12.00

19

FIRE APPLIANCES

20

8kg Carbon dioxide fire extinguisher fixed to and
including 22 x 300 x 400mm hardwood backing
board chamfered all round and pfugged to walls,
including painting with one coat primer, one coat
undercoat and two coats pless enamel paint

no

21

TILING

22

WALL TILING

1.00

23

200 x 200 x 5Smm White glazed ceramic wall tiles to:

24

Walls

7.00

25

Take delivery of, transport to the site, store, protect
and lay ceramic floor tiles ofdiffering

sizes fixed with and including adhesive to screeded
surfaces (elsewhere measured) and

flush pointed with an approved tinted waterproof
jointing compound on (cost of floor tiles

elsewhere)

26

fFloors to patterns

90.00




27 | Skirting 100mm high m 38.00
28 | PVCtiling edge strips, etc.
Bull nosed tiling edge or corner strip suitable for Smm m 36.00
29 | tilies
Tiling movement joint strip 100mm wide suitable for m 14.00
30 | 10mm tiles
PLUMBING AND DRAINAGE
31
32 | White vitreous china or glazed fireclay
Basin size 510 x 405mm with two tapholes bolted to no 5.00
33 | walis
Low level close coupled w.c. suite comprising wash down | no 6.00
pan with matching 9 litre low level
cistern with lid and fitments and heavy duty double flap
34 | and seat fixed to wall and floor
Wall hung flat back urinal complete with spreader and no 2.00
chromium piated domical grating fixed to
walls
Chromium plated brass
32Zmm Basin waste union with vulcanite plug and no 6.00
chromium plated chain and stay
37 | uPvC
38 | 32mm Bottle trap including tailpipe and wall flange no 8.00
39 | Brass taps
20mm Hose bib tap with hose union no 1.00
20mm Stop tap no 1.00
AQ | Chrome plated brass taps and sundries
15mm Angle regulating valve with stainless steel braided | no 18.00
connector pipe 315mm girth with
41 | chromium plated cannectors both ends bent as reguired
42 | 15mm Raised nose pillar tap no 12.06
Special vaives and fittings
20mem F36.000CP 'Flushmaster Junior’ urinal flush valve no 2.00
only
Class 12 HDPE type IV water pipes inciuding all straight
joints and connectors laid in
ground in tenches not less than 600mm deep, including
43 | excavations, backfilling, etc
44 | 25mm Pipes laid in ground in trenches m 25.00
Extra over HDPE pipes for the following compression
45 | fittings
46 | 25mm Fittings no 12.00
Extra over class 0 copper pipes for brass capilfary
A7 | fittings
48 1 15mm Pipe fixed or chased into walls m 3.00
49 | 22mm Pipe fixed or chased into walls m 28.00
Extra over class O copper pipes for brass compression
50 | fittings {conex}
22mm Fittings (elbows, tees, reducing tees, adaptor no 10.00
51 | couplings, ete)
Class 9 uPVC water pipes and fittings including all
straight joints and connectors laid in
ground in tenches not fess than 600mm deep, including
excavations, backfilling, etc
50mm Pipes laid in ground in trenches m 6.00
572 | Extra over uPVC pipes for fittings
53 | 50mm Pipe fixed or chased into walls m 12.00
54 | Extra over uPVC pipes for fittings
55 | 50mm Bend no 7.00
Underground twin-wall uPVC structured wall pipes faid
in ground, including excavations,
57 | backfilling, etc and all straight joints between pipes




58

110mm Pipes laid in and including trenches not
exceeding 1m deep

24.00

61

110mm Overflow gulley head

no

1.00

Extra over for the following fittings to underground
twin-wall pipes

50mm Reducer

no

7.00

40mm Bend

no

6.00

110mm Redding eye

no

1.00

110mm Bend

no

9.00

40mm Access bend

no

8.60

110mm Access bend with vent horn

no

9.00

40mm Plain junction

no

7.00

110mm Plain junction

no

6.00

110mim Access junction

no

7.00

118mm Pan connector

no

8.00

11Gmm Bent pan connector

no

2.00

50mm Two-way vent valve

no

10.00

110mm Two-way vent valve

no

2.00

UPVC Guileys with gulley head and grating encased in
concrete

110mm Gulley P-trap not exceeding 1m deep

no

1.00

Inspection chambers

Excavate for and build inspection chamber size 900mm x
600mm internally and exceeding
1000mm and not exceeding 1560mm deep fo invert

no

100

Cast iron gratings, covers, etc

450 x 600mm Single seal manhole caver and frame type
SC (45kg)

64

GLAZING

65

4mm Clear fioat glass

no

1.00

66

Panes exceeding 0.1m2 and not exceeding 0.5m2

23.00

67

6mm Silvered float glass copper backed mirrors with
bevelled and polished edges four

times holed for and screwed to walls with chromium
plated dome head capped mirror

serews with rubber grommets

68

Mirror size 600 x 900mm high

no

2,00

MIRRORS, ETC

4mmm Silvered float glass copper backed mirrors with
polished edges fixed to walls with

double sided adhesive tape

Mirror size 450 x 60Cmm high

69

PAINTWORK

70

Touch up factory primer and one coat undercoat and
twao coats ploss enamel paint

no

4.00

71

On exposed truss members, puriins, etc

32.00

72

On rails, bars, pipes, etc. not exceeding 300mm girth.

5.00

73

Woash with metal conditioner and two coats Acrylic PVA
paiat

74

On underside of profiled roof sheeting and ceilings
{measured on flat to ceiling area)

75

SITE CLEARANCE ETC

76

Cutting down and removing, grubbing up roots and
filling in holes

50.00

77

Tree exceeding 1000mm and not exceeding 2000mm
girth

78

SPECIALIST INSTALLATION

HVAC

no

1.00

Supply and instaif 24 000 BTU spilt type air
conditioner

no

4.00




79

Electrical installation

80 | Cutting through surface beds, etc.:
Cut through 100mm concrete surface bed 500mm wide m 30.00
and later make good filling, apply soil
insecticide and make good damp proof membrane and
81 | concreto surface bed
Taking down, storing and setting aside for re-use
82 | later and install or re-fix
83 | PVC/ Galvanised pipes m
84 | Removal of old wiring circuit fall out m 300.00
87 | Removal of old light fittings ne 18.00
Chased and/or fixed in brickwork not exceeding
300mm above floor fevel {making good of chase
88 | by others)
89 | 32mm Diameter m 8.00
Surface mounted to brickwork, concrete, steel,
wood, etc, not exceeding 300mm above floor
90 | level
91 | 20mm Diameter m 50.00
Surface mounted to brickwork, concrete, steel,
woad, etc, not exceeding 300mm above floor
92 | level
93 | 25mm Diameter m 16.00
Surface mounted to brickwork, concrete, steel, wood,
etc., not exceeding 3000mm above floor
94 | level:
g5 | 20mm Diameter m 200.00
496 | Galvanised channeling :
g7 | 0-L2000 m 18.00
98 | PVCwires
99 | 2.5mm* m 900.00
100 | 4 mm’ m 800.00
101 | Bare copper wires:
102 | 6mm? m 100.00
103 | Underground cahle PVC SWA PVC installed :
104 | 4 Core 10mm? m 100.00
105 | Right angle box No.2 three way
106 | 16Am switches
107 | 1lever 1 way flush with cover plate no 6.00
108 | 1L Two way complete no 2.00
109 | 3L Two way complete no 1.00
110 | Daylight Switch
10 Amp including mounting bracket surface no 1.00
111 | mounted as national or other equal approved
112 | Fush mounted
113 | Singie outlet 100 x 100mm complete with cover no 10.00
114 | Replace or install the following extension boxes
115 | 100x 50mm no 8.00
116 | 100x 100mm no 12.00
117 | Draw boxes miscellaneous junctions
118 { 60mm diameter PVC no 42.00
119 { Single pole
120 | 1-10 Amp, no 4.00
121 | 15-25 Amp, no 11.00
122 | 30-40 Amp, no 4,00
123 | Triple pole




124 | 3040 Amp, no 2.00
125 | Triple pole
126 | 45-60 Amp no 1.00
127 | Triple pole
128 | 40-60 Amp no 3.00
129 { Single pole
130 | 40-60 Amp, no 2.00
130.1 | WEATHERPROQFANDGEYSERS
130.2 | Install weatherproof isolator no 4.00
131 | Safety blanks installed for covering
132 | Safety blanks (Samite”) no 6.00
Round bulkhead fitting with white reflector and
clear polycarbonate similar or equal to “UNILUX
133 | 7610"
134 | With lamp holdder -100W ES LED fitting complete no 10.00
135 | Earthing and bonding
Earthing of metal roof with 50mm” copper wireto | no 3.00
136 | earth spike,
Flourescent tray complete with mounting bracket
{cover) for surface installation switch, but
including diffusers, standard bi-pin lampholder
137 | instead of the ratchet type are not acceptable
2x58W LED ne 8.00
138
139 | Replace indoor type lighting arrestor no 4.00
140 | Flush mounted
24 way no 1.60
141
REWIRING OF EXISTING LIGHT CIRCUIT
142
Rewire existing light circuit to meet standard of wiring. m 400,00
The price shall be given per metre circuitrun,
but shall EXCLUDE all necessary disconnection and
reconnection or appliances removal
work.Termination work at the distribution board as well
as withdraw of existing wires shall be
143 | INCLUDED
144 | SOCKET OUTLET POINTS
Rewire existing socket circuit by means of 2x 4amm? PVC | m 300.00
wiras plus 2.5mm? BCEW. The prica
shall be given per metre circuit-run, but shall £XCLUDE
all necessary disconnection and
reconnection or appliances removal work. Termination
work at the distribution beard as well as
145 | withdrawing of existing wires shall be included
146 | Pre-paid meters
147 | Rewire single distribution board to standard no 1.00
148 | Labeling of single phase distribution board no 1.00
Subtotal

Add 2.5% Contingencies

Subtotal

VAT @ 15%

Grand Total




Price Activity Schedule Authorised By:

Name: Signature

Position: Date:

Authorised for and on behalf oft
Company




SECTION V: SPECIFICATION AND COMPLIANCE SHEET

Procurement Reference Number:

[Bidders should complete columns C and D with the specifications and performance of the Works offered, Also, state
“comply” or “not comply” and give details of any non-compliance/deviation to specifications required. Attach detailed
technical literature if required. Authorise the specifications offered in the signature block below

Ttem Specifications and Performance Compliance of Specifications | Details of Non-
No Required Compliance
Deviation
(if applicable)
A¥ B* C D

1.00 SITE ESTABLISHMENT

2,06 DEMOLISH AND ALTERATION

3.00 PAINTWORK

4.00 EARTHWORKS

5.00 CONCRETE, FORMWORK AND
REINFORCEMENT

6.00 ROOF COVERINGS

7.00 JOINERY WORK

8.00 CEILING AND PARTITIONS

2.00 FLOOR COVERING, WALL
LINING, ETC,

10.00 | IRON MONGOMERY

11.06 | STRUCTURAL STEELWORK

12.00 | METAL WORK

13.00 | PLASTERING

14.00 | PLUMBING AND DRAINAGE

15.00 | GLAZING

16.00 | PAINTING

17.06 | EXTERNAL WORK

18.00 | MECHANICAL

19.06 | ELECTRICAL WORK

Specification and Compliance Sheet Authorised By:

Name Signature:

Position Date:

Authorised for and on behalf oft Company




SECTION VII: CONTRACT AGREEMENT

Any resulting contract shall be placed by means of a Purchase Order/Letter of Acceptance and shall be
subject to the General Conditions of Contract {GCC)
for the Procurement of Works except where modified by the Special Conditions below.

SECTION VIII: SPECIAL CONDITIONS OF CONTRACT

Procurement Reference Number:

The clause numbers given in the first column correspond to the relevant clause number of the General
Conditions of Contract.

NB: WILL BE HANDED OUT WHEN A PROJECT IS ALLOCATED.

Purchaser The Employer is: DIRECTORATE OF EDUCATION, INNOVATION, YOUTH,
GCC 1.1(r) SPORTS, ARTS AND CULTURE

Project Manager | The Project Manager is: Mr. M. Lubinda Celi: +264-81-140 4625 Department
of Works — Zambezi Region

GCC 1.1(y)

Site The Site is located at Katima Mulilo — Zambezi Region

GCC 1.1(aa)

Start Date The Start Date shall be: March 2026

GCC 1L.1(dd)

The Works The Works consist of: RENOVATION OF PROFFESIONAL DEVELOPMENT OFFICEBLOCK

FOR THE DIRECTORATE OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND
CULTURE REGIONAL OFFICE, see attached bill of quantities for specification and
descriptions.

GCC 1.1(hh)

Language and Law | The language of the contract is English

GCC3.1 The law that applies to the Contract is the law of Namibia.

Project Manager's | 1he Project Manager shall obtain specific approval from the Employer before
Decisions 5.1 carrying out any of his duties under the Contract which in the Project
Manager’s opinion will cause the amount finally due under the Contract to
exceed the Contract Price or will give entitlement to extension of time. This
requirement shall be walved in an emergency affecting safety of personnel or
the Works or adjacent property.

Notices Any notice shall be sent to the following addresses:_Mr, A. Shikoyeni at
GCCE Zambezi Regional Council, private Bag 5002, Katima Mulilo, Tel: +264-66-

261771, Cell: +264-81-1401181

For the Employer, the address shall be as given on the page 2 of this Bidding
Document and the contact name shall be : Mr. A. Shikoyeni at Zambezi
Regional Council, private Bag 5002, Katima Mulilo, Tel: +264-66-261771, Cell:
1264-81-1401181

For the Contractor, the address shall be as given on the first page of the
Purchase Order/lLetter of Acceptance and the contact name shall be:




Insurance

GCC13.1

Except for the cover mentioned in {d){i) hereunder, the other insurance
covers shall be in the joint names of the Contractor and the Employer and the
minimum Insurance amounts shall be:

{a) for the Works, Plant and Materials: (for the full amount of the
works including removal of debris, professional fee etc...)

{b} for loss or damage to Equipment: (for the replacement value
of the equipment that the contractor intends to use on site until the
taking over by the Employer.

(c} for loss or damage to property {except the Works, Plant,
Materials, and Equipment} in connection with Contract for an amount
representing the value of the properties that are exposed {o the action
of the contractor in the execution of the works. It will extend to the
property of the Public Entity as well}.

{d} for personal injury or death:

(i) of the Contractor's employees:{The Contractor shall take
an adequate insurance cover for its employees for any
claim arising in the execution of the works].

(i) of aother people: [This cover shall be for an adequate
amount for Third Party extended to the Employer and its
representatives].

(e) for loss or damage to materials on-site and for which payment
have been included in the Interim Payment Certificate, where
applicable.

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s All Risks coupled with
the Employer’s liahility and First Loss Burglary, after approval of the Employer.
All insurance covers shall be of nif or the minimum possible deductibles at sole
expense of the contractor.

Site Data
GCC 141

The sfte data is: The contactor shall be deemed to have examined any Site
Data supplemented by any information available to the Contractor.

Intended
Completion Date

GCC 16.1

The Intended Completion Date for the whole of the Works shall be: July 2026

Possession of the
Site

GCC20.1

The Site Possession Date shall be: March 2026

Procedure for
Disputes

GCC24

No Adjudicator shalt be appointed under the contract and arbitration shall not
apply. if any dispute arises between the Employer and the Contractor in
connection with or arising out of the Contract, the parties shall seek to resolve
any such dispute by amicable agreement. If the parties fail to resolve such
dispute by amicable agreement, within 14 days after one party has notified




the other in writing of the dispute, then the dispute shall be referred to court
by either party.

Program The Contractor shall submit for approval a Program for the Works within 7
days from the date of the Leiter of Acceptance or issue of Purchase Order

GrC25.1 Agreement.

GCC 25.3 Program updates shall be required.

Defects Liability
Period

The Defects Liahility Period is: 6 Month from the last dote of the project
completion.

GCC33.1

Payment Payment shall be made as per progress of works without payment for
Certificates materials on site.

GCC39.7

Payments The amount certified by the Project Manager shall be paid in full within 30
GCC 40 days of receipt by the Employer of an invoice, supported by:

(a} the payment certificate; and

{b) a certificate of Completion of the Works.

Adverse weather
Conditions

GCC4aL1(h

(a} Reason of any exceptionally adverse weather conditions such as
heavy rains, storms, floods etc.

Reason of civil commotion, strike or lockout affecting any of the trades
engaged In the preparation, manufacture or transportation of any of the
goods or material required for the works.

Price Adjustment

GCC 44,

The Contract is not subject to price adjustment.

Retention (i} 10% of the amount shall be retained from any payment. 5% of the

GCC 45. retention money will be released after formal taking over of the
Works and the remalning shall be released after the Defect Liability
Period subject to the Contractor making good alf defects.

Penalties The liquidated damages for the whole of the Works are N$500.00 per day for

GCCa6.1 contracts above N$500,000.00 and N$ 300.00 per day for contracts below

N$500,000.00 for non-completion

Advance Payment

GCC48.1

{i) No advance payment shall be made

Performance
Security

GCC 49.1

{i) No Performance Security is required

Operating and
Maintenance
Manuals

GCC56.1

“As built” drawings or operating and maintenance manuals are not required.




SCHEDULE 3

Bip CHECKLIST SCHEDULE

[Public Entity to update this Checklist to ensure that it contains the documents required from Bidders for the specific

procurement]
Procurement Reference No.:
Description Attached {please tick
if submitted and cross
if not)

Bid form signed in full

Bid security declaration

Original Good Standing Tax Certificate form from receiver of revenue

Certified copy of Company Registration/registration of defensive name.

Original Social Security commission certificate

Certified copy of SME certificate

Identification documents

Valid certified copy of Affirmative action.




