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Republic of Namibia
Zambezi Regional Council

Directorate of Education, Innovation, Youfh, Sports, Arts and Culfure

Tel: +264-66-261771 Ngoma/ Hospital Road Private Bag 5002
Cell: +264-81-1401181 Govt Building/ ZRC Office Park Katima Mulilo

REGIONAL PROCUREMENT COMMITTEE

STANDARND BIDDING DOCUMENTS FOR OPEN NATIONAL BIDDING
{Established under section of the public Procurement Act, 2015)

Tel.: (066) 261 771 Private Bag 5002

Fax: +264-81-1401181 Ngoma Road

Enquires: Mr A. Shikoyeni Katima Mulilo
Namibia

Qur Ref: W/ONB/ZRC 09/ ZAMBEZ! REGION

BID NO : WIRFQIZRC 09/ 2025/2026
CLOSING DATE : 13 March 2026
TIME : 10H00

DESCRIPTION: RENOVATION OF PROFFESIONAL DEVELOPMENT

OFFICE BLOCK FOR THE DIRECTORATE OF EDUCATION,
INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE

REGIONAL OFFICE
BIDDER  .ccciiicrcsssmsmmesccissiciinices s ssssasasermssmnnsnenssansnsasas
ADDRESS ..occiicrciscanisrsesmars s cr s e raanna s annsnas e
TEL § MR RN 4B N4 BR8N AR RN KRN REE RO RRRERSTERBETTRRE RO R
FAX/EMAIL .couneiinieianimcmmsnessmsssnenssnnmsssninnssssnsraansnsssnunnsasnnssasnussans
Total price ......orcevnuiens

Bid Amount in
wordSIlllIlllllllllllllllllllll'lllllllll lllllllllllllllllllllllllllllllllllllllllllllllllllllll

lllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllllll AN AN AN NN RN E NN ISR

DOCUMENTS MUST BE DELIVERED BEFORE 10H0O0 ON THE CLOSING
DATE TO:

The Secretary:

Zambezi Regicnal Council Procurement Committee

Ngoma Road

Private Bag 5002, Katima Mulilo, Namibia

NB: N$300.00 LEVY (NON-REFUNDABLE) IS PAYABLE IN ADVANCE IN CASH OR BANK TRANSFER, (UNPAID

BID DOCUMENTS WILL BE PREJUDICED)
RECEIPT FOR PAYMENTS {ORIGINAL) MUST BE ATTACHED TO BiD DOCUMENTS!

NBH! THIS DOCUMENT INCLUDIN
BLACK INK ONLY, L




Republic of Namibia
Zambezi Regional Council

Directorate of Education, Innovation, Youth, Sports, Arts and Culture

Tel: +264-66-261771 MNgoma/ Hospital Road Private Bag 5002
Cell: +264-81-1401181 Govt Building/ ZRC Office Park Kafima Mulifo
LETTER OF INVITATION
Dear Bidders,

RE: RENOVATION OF PROFFESIONAL DEVELOPMENT OFFICE BLOCK FOR THE
DIRECTORATE OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE
REGIONAL OFFICE

The Zambezi Regional Council invites you to submit your best quote for works
described in detail hereunder.

Any resulting contract shall be subject to the terms and conditions referred to in the
document.

Queries, if any, should be addressed to Mr. A. Shikoyeni at Zambezi Regional Council,
private Bag 5002, Katima Mulilo, Tel: +264-66-261771, Cell: +264-81-1401181.

Please prepare and summit your quotations in accordance with instructions given.

Yours faithfully,



SECTION I: INSTRUCTIONS TO BIDDERS

Rights of Public Entity

The Zambezi Regional Councif reserves the right:
(2}  to spiit the contract as per the lowest evaluated cost per lot; and
(b}  to accept or reject any guotation or to cancel the guotation process and reject all
quotations at any time prior to contract award.

Preparation of Quotations
You are reguested to quote for the works mentioned in Section Hi, by completing, signing
and returning:

{a) the Quotation Letter in Section Il with its annex for Bid Securing Declaration, where
applicable; (Retype Bid Securing Declaration under company letter head and insert
company seal where appropriate}

{b) the Priced Activity Schedule in Section [V;

{c) the Specifications and Compliance Sheet in Section V; and
(d) any other attachment as deemed appropriate
(e} Bid document must be completed in full, were not relevant state not applicable.

You are advised to carefully read the complete Request for Quotations document, including
the Special Conditions of Contract in Section VH, before preparing your Quotation. The
standard forms in this document may be retyped for completion but the Bidder is
responsible for their accurate reproduction. Use of correction fluid is strictly prohibited.

Validity of Quotations
The bids validity period shalt be 90 days from the date of bid submission deadline.

Eligibility Criteria

To be eligible to participate in this Quotation exercise, you should:

(a} have a certified copy of company founding statement

(b} have z valid certified copy Good Standing Certificate (BIPA);

{c) have an original valid Good Standing Tax Certificate {NamRA);
(d) have an original valid Good Standing Social Security Certificate;

(e} have a valid certified copy of Affirmative Action Compliance Certificate, proof from
Employment Equity Commissioner that bidder is not a relevant employer, or
exemption issued in terms of Section 42 of the Affirmative Action Act, 1998;

(f) have a valid certified copy certificate indicating SME Status {for Bids reserved for
SMES);

(8) Submit Bid- securing Declaration {Retype Bid Securing Declaration under company
letter head and insert cormpany seal where appropriate);

)] Valid certifled copy of owner/owner's identification documents
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Bids submifted by a joint venture of two or more firms as partners shall comply with
the following requirements, unless otherwise specified in the BDS.

The bid shall include all the information listed in ITB Sub - Clause 4 above for each
joint venture partner.

The bid shall be signed so as to be [egally binding on all partners.

The bid shall include a copy of the agreement entered into by the joint venture
partners defining the division of the assignments to each partner and establishing
that all partners shall be jointly and severely liable for the execution of the
contract in accordance with the Contract terms, alternatively a letter of Intent to
execute a joint venture agreement in the event of a successful bid shall be signed
by all partners and submitted with the bid, together with a copy of the proposed
agreement.

One of the partners shall be nominated as being in charge, authorised to incur
liabiiities and receive instruction for and on behalf of any and all other partners in
the joint venture.

The execution of the entire Contract, including payments , shall be done exclusively
with the partner in charge.

Initial all pages of the document and corrections;

Attach proof of confirmation of account {in the name of the company} from a
Namibian Banking institution;

have a minimumn experience of two years as prime contractor in the construction
works, attach two reference letters/certificate of completion on the completed
similar works from previous employers;

attach certified copies of qualifications, Identity documents, CVs of employee’s
qualifications i.e. foreman, plumber, brick layer, electrician from a reputable
Education Institution accredited by NQA,;

authorization letter to sign the bid /Power of Attorney;
company profile to be attached;

stamp where necessary;

AH copies to be certified by appropriate authority.

Attend a compulsory site visit, and submit proof of attendance

Receipt for payments {original} must be attached to bid documents

Bid Securing Declaration

Bidders are required to subscribe and submit a Bid Securing Declaration for this
procurement process.

Works Completion Period

The completion period for works shall be 120 days {Four months) after acceptance and issue
of Purchase Order. Deviation in completion period shall not be accepted.

Sealing and Marking of Bids
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Quotation should be sealed in a single envelope, clearly marked with the Procurement
Reference Number, addressed to Zambezi Regional Council Procurement Committee with
the Bidder's name and contact information at the back of the envelope

Submission of Bids

Bids should be deposited in the Quotation/Bid Box located at Zambezi Regional Council,
Ngoma road, Katima Mulilo, not tater 13 March 2026 at 10H00, Quotations by post or hand
delivered should reach Zambezi Regional Council by the same date and time at latest. Late
bids will be rejected.

Bids received by e-mail will not be considered.

Opening of Bids

Bids will be opened internally by the Public Entity at Zambezi Regional Council on 13 March
2026 at 10H00.The bidders or their representatives may attend the Bid Opening if they
choose to do so,

Evaluation of Bids

The Public Entity shall have the right to request for clarifications in writing during evaluation.
Offers that are substantially responsive shall be compared on the basis of evaluated cost,
subject to Margin of Preference where applicable, to determine the lowest evaluated bid.

Technical Compliance
The evaluation is split into a technical and financial evaluation of which only the technical
evaluation shall be applicable as a pre- qualification of bids

Responsive Criteria

Project experience of similar work completed by the 25
company with 100% completion (attach certificate
of completion}

2 projects (25 points)

1 project (20 points)

No project (0 points)

Value of similar previous work attached proof 25
validated with certifled coples from appropriate
authority (attach certificates of completion)

Proof for two projects is attached {25 points)
Proof for one project (20 points})

No proof attached {0 points}

Qualification and Experience of Proposed Technical 15
Staff

Detail CVs, certified copies of qualifications and id




copies of site foreman (5)

Detailed CVs, qualifications of Key Staff to be
appointed for this project (10}

4, Work Schedule 15
Worlk schedule attached (15)
Work schedule not attached (0)

Total Responsive 80%
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Financial evaluation criteria

Bidders that obtain 60% or more on the technical evaluation will be considered for financial
evaluation and will be evaluated as follows. In terms of financial criteria, bidders will be
evaluated as per illustrated formula below.

Formula;
A-B=C
A+B=D

The LOWEST evaluated substantially responsive between C and D shall be selected
for award.

Formula definition:

A= Budgetfed amount, B=10% of the budgeted amount, C= lowest amount
A= Budgeted amount, B=10% of the budgeted amount, D= highest amount

Budgeted amount — 10% of the budgeted amount = lowest amount

Budgeted amount +10% of the budgeted amount = highest amount

(D) Consideration for award of bid

A bidder will be considered for award in terms of ITB 36.3 (to have submitted the lowest
evaluated substantially responsive bid).

The LOWEST evaluated substantially responsive between C and D shall be selected
for award.

Prices and Currency of Payment

Prices for the execution of works shall be fixed in Namibian Dollars as quoted.
Bids shall cover all costs of labour, materials, equipment, overheads, profits and al
associated costs for performing the works, and shall include all duties. The whole cost of



performing the works shall be included in the items stated, and the cost of any incidental
works shall be deemed to be included in the prices quoted.

14. Margin of Preference
The applicable margins of preference and their application methodology are as follows:
The maximum cumulative allowable margin of preference applicable to exclusive prefence
for price evaluation purposes in 10%.
Bidder must include a declaration in its bid, outlining the preferences the bidder
qualifies for and its grounds for such qualification
CATEGORY MARGIN OF DOCUMENTARY EVIDENCE
PREFERENCE
Micro, Small and 1% - SME Registration certificate
Medium - Declaration indicating the percentage of Namibian MSME
Enterprise ownership
Woman  owned 3% - 1Ds of all shareholders
enterprise - Declaration indicating the percentage of Namibian female
ownership
-Founding statement/ company registration indicating
ownership/ shareholder certificate
Youth owned 29 - IDs of all shareholders
enterprise - Declaration indicating the percentage of Namibian youth
ownership structure/ shareholder certificate
-Founding statement/ company registration indicating
ownership/ shareholder certificate
Previously 39 - 1Ds of all shareholders
Disadvantaged - Declaration indicating the percentage ef Namibian PDPs
Person owned ownership structure/ shareholder certificate
enterprise -Founding statement/ company registration indicating
ownership/ shareholder certificate
Suppliers 1% - Declaration that the bidder employs 50% or more
providing Namibian citizens
employment to
Namibian
TOTAL 10%
15. Award of Contract

16.

Award of contract shall be by fssue of a Purchase Order/Letter of Acceptance in accordance
with terms and conditions contained in Section VI: Contract Agreement and General
Conditions of Contract.

Notification of Award and Debriefing

The Zambezi Regional Council shall after award of contract promptly inform all unsuccessful
bidders in writing of the name and address of the successful bidder and post a notice of
award on its websie within 7 days. Furthermore, the Zambezi Regicnal Council shall attend
to all requests for debriefing made in writing within 7 days of the unsuccessful bidders being
informed of the award.







Section IV — Evaluation Criteria

Evaluation Criteria

This Section complements the Instructions to Bidders. It contains the criteria that Zambeazi
Regional Council will use to evaluate a bid and determine whether a Bidder has the
required qualifications. The Criteria hereunder are derived from the ITB and BDS. No
other criteria but those indicated here shall be used during evaluation.

Evaluation Methodology

Evaluation will be conducted by a Bid Evaluation Committee (BEC) appointed in
accordance with the Procurement Act and Regulations and evaluated in accordance with
the criteria stated here below and in tables 1, 2,3, and 4 in Four phases.

Phase 1: Evaluation of Administrative and Legal Compliance

Legal Compliance — ITB 13.1{4)

In terms of section 50{2), bidders will be assessed for having submitted documents as
stipulated in that section, failing which the bidder or supplier must be disqualified.

As per TABLE 1, only the bidders who score Yes, by providing all the required {mandatory)
documents and satisfy the formal documentary evidence as stipulated ITB 13.1{4), ITB 20.1
and providing proof of payment will be considered for further evaluation.

Administrative Compliance — ITB 13.1 (all paragraphs excluding paragraph 4)

Administrative compliance will be assessed based on a Yes or No, and the aim of this
criteria is the collection of administrative information that will eventually form part of the
contract at award. Bidders will not be disqualified by scoring a No at this stage as per
TABLE 2.

Phase 2: Evaluation of Technical Compliance

Bidders will be assessed against the Technical Evaluation criteria as stated in TABLE 3.

The criteria will be assessed based on the scoring matrix. Only the bidders who obtain 60%
for ali criteria and satisfy the formal documentary evidence, will proceed to the next phase
of Financial Evaluation.

Phase 3: Completed Projects Reference Form

Bidders will be assessed against the criteria as stated in TABLE 4.

The criteria will be assessed based on the scoring matrix. Only the bidders who score 60%
for all criteria and satisfy the formal documentary evidence, will proceed to the next phase
of Price evaluation.

Phase 4: Price Evaluation (Bidders must accept and comply with the given bid amount per

region)

The procurement contract will be awarded to the evaluated, substantially responsive




{administratively, technically & financially compliant) bidders.

Bidders must accept and comply with the given bid amount per region and as indicated on the
financiai complaint table

Phase 6: Margin of Preference

In terms of the Code of Good Practice on Preferences, margin of preference means a percentage
of price preference given to a bidder who meets the specified criteria as determined.

This code of good practice aims to promote, facilitate, and strengthen measures to implement
the empowerment and industrialization policies of the Government by providing a framework
for the application of preferences and reservations under the Act without compromising
standards of goods, works and services and value for the money, grant exclusive preference to '
categories of local suppliers through reservations of certain procurement of goods and, works
and services.

The maximum cumulative allowable margins of preferences applicable to exclusive preference
for price evaluation purposes is 10%.

A bidder must complete and sign the declaration in respect of exclusive preference included in
this document above, outlining the preferences the bidder qualifies for and the grounds for such
qualifications.

Margins of preferences will be applied, as per Annexure 6 of the Code of Good Practice, as follows on the total
cost in the price schedule:



Evaluation of Administrative and Legal Compliance TABLE 1:

Mandatory Legal Compliance

Proof of Payment

Bid Securing Declaration; ITB 13.1(4}{f) and ITB 20.1

{On form provided or company letterhead in the same format of the form)

Company Registration Information

A certified copy of valid registration certificate or relevant documentation
as outlined in 1T8 13.1(4){{e}

an original or certified copy of a valid certificate of good standing with the
Receiver of Revenue; ITB 13.1{4)(a)

a valid certificate of good standing with the Social Security Commission or,

in the case where a company has no employees, confirmation [etter from the
Social Security Commission; ITB 13.1(4)(b)

Affirmative action compliance:
«  Certified copy of certificate, or
»  Certified copy exemption, or

| Certified copy of proof.; IT8 13.1{4}{c}

Completed Undertaking in terms of section 138 of the Labour Act; ITB
13.1({4)}{d) (On form provided or company letterhead in the same format of
:| the form)




TABLE 2:

Administrative Compliance

Fully Completed Bid Submission Form; ITB 13.1(1),

On form provided or company letterhead in the same format of the form)

—

1 Attached certified copy of identity document {ID) or certified copy of 2
-] valid passport of representative & evidence of signatory authorized to sign

the bid

Qualification information and documentary evidence establishing the Bidder’s
gualifications to perform the contract; ITB 13.1(2)

(All information to be completed on forms provided or presented on
separate stationery in the same format of the forms. Company profiles
with relevant information are acceptable}

Completed Schedule of Rates including Summary of Construction Cost; ITB
13.1{3)

{On forms provided or company letterhead in the same format of the
forms/Submitting of self-designed spreadsheets in the same format of the
form is allowed}

Authorisation to sign bids on behalf of the Bidder {Power of attorney / Written
authorization) as stated in ITB 21.2.

{Company letterhead and own format)

Bidding Document submitted in original & copy and fully signed & initialed;
ITB 13.1{5}{i) and {ii)

An undertaking on the part of the Bidder that the salaries and wages payable
to its personnel in respect of this proposal are compliant to the relevant laws,
Remuneration Order, and Award, where applicable and that it will abide to
sub- clause 4.6 of the General conditions of Contract if it is awarded the
contract or part thereof; ITB 13.1(5){iv)

(separate letter from bidder) (Company letterhead and format}

TABLE 3: Evaluation of Technical Compliance

(All Documentis must be certified copies or original where indicated)

(Bidder must score a minimium of 60% to proceed to the next stage of evaluation}
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TABLE 3: Evaluation of Technical Compliance
{All Documents must be certified copies or original where indicated)

{Bidder must score a minimium of 60% to proceed to the next stage of evaluation)

ource. t!
e Bidder must provide Works of similar | 10% 10%
evidence to proof 3 years nature and size
of experience in works of | forthree {3} years
a similar nature and size or more
© Bidder H?USt prov"lde Works of similar | 7.5%
contact information of )
: nature and size
chlients and consultants to for two {2) years
be contacted for further
information on those Works of similar | 2.5%
contracts. R
nature and size
for (1)} year
No evidence of 0%
works of simiar
nature and size
o Nature of work must Experience as 30% 30%
relate to building or prime contractor
residential/house in works of
construction and not N$150,000 or
refurbishment or more
renovations that does
not include the actual Experience as 15%
construction of a housing | prime contractor
structure. in works of less
than N$150,000
= Bidders must submit >
g ¢ id . and not below
ocumentary evidence in N$100,000
the form of award [etters,
completion  certificates, .
Experience as 5%
reference letters, or any .
prime contractor
other documentary .
in works of not
proof. tess than
N$50,000
No experience as 0%
Prime Contractor
| Proposals for the timely List of plant 10% 10%
1 acquisition {own, lease, hire, | attached + proof
i etc.) of the essential of
1 equipment required for ownership/lease
performance of the contract | of at least 3 or
4 such as: more of the plant
mentioned.
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e Concrete mixers and/or

concrete supply plans List of plant 7:5%
attached + proof
Small toois of
{wheelbarrows, spades, ownership/lease
etc.) of atleast 2 of the
plant mentioned.
Any other equipment not
listed List of plant 5%
attached + proof
of
ownershipflease
of at least 1 of the
plant mentioned.
No proof 0%
provided
Position of CV, 5 years and 20% 20%
Project/Contract more relevant
Manager/Site Agent experience
JForeman must be {works +
indicated either in the management) &
bidding document oron gualifications
the CV. {must be
CV of Project/Contract atta;i;edz: must
Manager/Site Agent wor or. tdder or
letter of intent
JForeman must be
provided. CV, 4 years 15%
Experience of relevant
Project/Contract experience
Manager/Site Agent {works +
fForeman must be of management) &
relevance to the current | maybe no
nature of bid. qualifications +
. must work for
Project/ Cor?tract bidder or letter of
Manager/Site intent
Agent/Foreman must
indicalte 3 0:" more years’ CV, 3 years' 10%
experlenFe in ' experience
Mar\a_igerraE/SupeN(sory (works +
position. management) &
Must wark for bidder or | gualifications
there must be proof on | {mustbe
intend to do so. attached) + must
waork for bidder or
letter of intent
2 years or below 0%
Detailed Organogram/ Key personnel 15% 15%

similar layout must be
provided by bidders.

include all three
builder, plumber
and efectrician
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Key site personnel must
have relevant experience
and qualifications
relating to the nature of

Detailed CV and
relevant
qualifications

the tender. Key perscnnel 10%
At least two other CVs :;ciu.c:e donly 2
other than that of the etailed CVand
. N relevant
one mentioned in criteria s
no.4 must be provided. qualifications
Must work for bidder or Key personnel 59
there must be proof on .
) include only 1
intend to do so.
Examples of such key None of the 0%
personnel are — above.
Foreman, Plumber,
Electrician,
Engineer, QS, Bricklayer,
Safety Officer, Carpenter
etc.
All qualifications and IDs
must be certified by a
commissioner of oath.
Bidder must Financial 15% 15%
demonstrate access, resources of
or availabifity of, N$150,000 or
financtal resources more
such as cash, liquid
assets, Financial 10%
unencumbered real resources of
assets, lines of credit, below N§150,000
financing partners, but not less than
and other financial NS$125,000.00
means, to meet
financial obligations Financial 5%
of at least N5150,000. resources of
below N$125,00
but not less than
N5100,00
Anything beiow 0%

the above stated
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SECTION II: QUOTATION LETTER
(to be completed by Bidders)

If your quotation is not authorized, it will be rejected

Quotation addressed to: Directorate of Education, Innovation, Youth, Sports, Arts and Culiure

Procurement Reference Number:

Subject matter of Procurement: RENOVATION OF PROFFESIONAL DEVELOPMENT OFFICE
BLOCK FOR THE DIRECTORATE OF EDUCATION, INNOVATION,
YOUTH, SPORTS, ARTS AND CULTURE REGIONAL OFFICE

We offer to execute the Works detaiied in the Statement of Requirements, in accordance with
the terms and conditions stated in your Request for Sealed Quotations referenced above.

We confirm that we are eligible to participate in this Quotation exercise and meet the eligibility
criteria specified in Section 1: Instructions to Bidders

We undertake to abide by the Conduct of Bidders and Suppliers as provided under the Public
Procurement Act during the procurement process and the execution of any resulting contract.

Woe have read and understood the content of the Bid Security/Bid Securing Declaration {BSD)
attached hereto and subscribe fully to the terms and conditions contained therein. We further
understand that this subscription could lead.

The validity period of our Quotation is 60 days from the date of the hid submission deadline.

We confirm that the prices guoted in the Priced Activity Schedule are fixed and firm and will not
be subject to revislon or variation, if we are awarded the contract prior to the expiry date of the
bids validity.

Works wilt commence within 7 days from date of issue of Purchase Order/ Letter of Acceptance.

Works will be completed within Four Months {120 days) from date of issue of Purchase Order/
Letter of Acceptance.

Bids Authorised by:

Name of Bidder Company’s Address and Seal.

Contact Person

Name of Person Authorizing the bid : Position: Signature:

Date Phone No./E-mail




BID SECURING DECLARATION
(Section 45 of Act)

{Regulation 37{1)(b} and 37(5})

To: Zambezi Regional Council
Directorate of Education, Innovation, Youth, Sports, Arts and Culture
Katima Mulilo

I/We* understand that in terms of section 45 of the Act a public entity must include In the bidding
document the requirement for a declaration as an alternative form of bid security.

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event
of

{a) a modification or withdrawal of a bid after the deadline for submission of bids during
the period of validity;

{b} refusal by a bidder to accept a correction of an error appearing on the face of a bid;

{c) failure to sign a procurement contract in accordance with the terms and conditions set
forth in the bidding document, should |/We* be successful bidder; or

{d) failure to provide security for the performance of the procurement contract if required
to do so by the bidding document.

/We* understand this bid securing declaration ceases to be valid if | am/We are* not the successful

Bidder
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Duly authorized to sign the bid for and on behalf of: ..

Dated on day of

Corporate Seal (where appropriate}
{Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners to
the joint venture that submits the bid.}



Ministry of Labour, Industrial Relations and Employment Creation

Witten undertaking in terms of section 138 of the Labour Act,
2015 and section 50(2) of the Public Act, 2015

1. EMPLOYMENT DETAILS

Registration NUMber: ... e e e
VAEINUIIBET ..o eeeeeeeeeseeeee e e saeeaes s snes s eesenaeemteeneesene s e e e e e eeeeeetseeaeee
DU Y O 0T 1nriirer ettt et
Place Of BUSIIESS: ..uruee i e e e e e aaas
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Emai] Address: oot e
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Full name of Owner/ Accounting
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2. PROCURMENT DETAILS
| O IRRE =T LS L LT Loy =1 o = A [ U

Procurement D esCIiP oM 1o v it eriiireierr e iaersienrn i raesaaneseaaaneterraerearrantrereraanoes

...............................................................................................................

Anticipated Contract DUration: ......cooiiviiiit i e e e e e

Location where work will be done, good/service will be delivered ....................cl

e e [insert full name} owner/ representative
L0 PP finsert full name of
company |

hereby undertake in writing that my company will at all times comply fully with the relevant
provisions of the Labour Act and the Terms and Conditions of Collative Agreement as
applicable

[ am fully aware that failure to abide to such shall lead to action as stipulated in section 138
of labour Act, 2007, which include but not limited to the cancellation of the
contract/license/grant/permit or concession

Seal:

Please take note:
1. A labour inspector may conduct unannounced inspections fo asses the level of compliance
2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the
employees rendering service(s) in refations to the goods and services being produced under this contract



SECTION I1I: STATEMENT OF REQUIREMENTS

This text hereunder is a guidance for the preparation of the Specifications and Performance Requirements and should not
form part of the final document

A set of precise and clear Specifications is a prerequisite for bidders to respond realistically and competitively to the
requirements of the Public Entity without qualifying or conditioning their quotations. Specifications must be drafted to
permit the widest possible competition and, at the same time, present a clear statement of the required standards of
workmanship, materials, and performance of the goods and services to be procured. Only if this is done shall the objectives
of economy, efficiency, and fairness in procurement be realized, responsiveness of quotations be ensured, and the
subsequent task of quotation evaluation facilitated. The Specifications should require that all goods and materials to be
incorporated in the Works be new, unused, of the most recent of current models, and incorporate all recent improvements
in design and materials unless provided otherwise in the Contract.

Samples of Specifications from previous similar Contracts are useful in preparing Specifications. Most Specifications are
normally written specially by the Public Entity to suit the Contract Works in hand. There is no standard set of Specifications
for universal application in all sectors, but there are established principles and practices, which are reflected in these
Documents.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public sectors.
The General Specifications should cover all classes of workmanship, materials, and equipment commonly involved in
construction, although not necessarily to be used in a particular Works Contract, Deletions or addendums should then adapt
the General Specifications to apply them to the particular Works,

Care must be taken in drafting Specifications to ensure that they are not restrictive. In the Specifications of standards for
goods, materials, and workmanship, recognized international standards shouid be used as much as possible. Where other
particular standards are used, whether nationai standards of Namibia or other standards, the Specifications should state that
goods, materiais, and workmanship that meet other authoritative standards, and which ensure substantially equal or higher
quality than the standards mentioned, shall also be acceptable. To that effect, the following sample clause may be inserted
in the Special Conditions or Specifications.

Equivalency of Standards and Codes

Wherever reference is made in the Contract to specific standards and codes to be met by the goods and materials to be
furnished, and work performed or tested, the provisions of the latest current edition or revision of the relevant standards
and codes in effect shall apply, unless otherwise expressly stated in the Contract.
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1.

Definitions

Section V1 General Conditions of Contract

A. General

1.1 Boldface type is used to identify defined terms.

{a) The Accepted Contract Amount means the amount
accepted in the letter of Acceptance for the execution and
completion of the Works and the remedying of any defects.

(b} The Activity Scheduie is a schedule of the activities
comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. i
includes a lump sum price for each activity.

(c) The Adjudicator is the person appointed jointly by the
Employer and the Contractor to resolve disputes in the first
instance, as provided for in GCC 23.

{d} Bill of Quantities means the priced and completed Bill of
Quantities forming part of the Bid.

{e) Compensation Events are those defined in GCC Clause 41
hereunder.

{f) The Compietion Date is the date of completion of the
Woarks as certified by the Project Manager, in accordance with
GCC Sub-Clause 53.1.

{g) The Contract is the Contract between the Employer and
the Contractor to execute, complete, and maintain the Works.
it consists of the documents listed in GCC Sub-Clause 2.3
below.

{h} The Contractor is the party whose Bid to carry out the
Works has been accepted by the Employer.

{i) The Contractor’s Bid is the completed bidding document
submitted by the Contractor to the Employer.

i The Contract Price is the Accepted Contract Amount
stated in the Letter of Acceptance and thereafter as adjusted
in accordance with the Contract.

{k) Days are calendar days; months are calendar months.

{H Dayworks are varied work inputs subject to payment on a
time basis for the Contractor’s employees and Equipment, in
addition to payments for associated Materials and Plant.

{m) A Defect is any part of the Works not completed in
accordance with the Contract.

{n) The Defects Liability Certificate is the certificate issued by
Project Manager upon correction of defects by the
Contractor.

(o) The Defects Liability Period is the period named in the SCC
pursuant to Sub-Clause 33.1 and calculated from the
Completion Date.

(p} Adjudicator means the single person appointed under



Clause 23.

{g9) Drawings means the drawings of the Works, as included in
the Contract, and any additional and modified drawings
issued by (or on behalf of} the Employer in accordance with
the Contract, include calculations and other information
provided or approved by the Project Manager for the
execution of the Contract.

(r} The Employer is the party who employs the Contractor to
carry out the Works, as specified in the SCC.

(s) Equipment is the Contractor’s machinery and vehicles
brought temporarily to the Site to construct the Works.

{t} “In writing” or “written” means hand-written, type-
written, printed or electronically made, and resulting in a
permanent record;

{u) The Initiat Contract Price is the Contract Price listed in the
Employer’s tetter of Acceptance.

{(v) The Intended Completion Date is the date on which it is
intended that the Contractor shall complete the Works. . The
Intended Completion Date is specified in the SCC. The
Intended Completion Date may be revised only by the Project
Manager by issuing an extension of time or an acceleration
order.

{w) Materials are all supplies, including consumables, used by
the Contractor for incorporation in the Works.

(x) Plant is any integral part of the Works that shall have a
mechanical, electrical, chemical, or biological function.

{y} The Project Manager is the person named in the SCC {or
any other competent person appointed by the Employer and
notified to the Contractor, to act in replacement of the
Project Manager) who is responsible for supervising the
execution of the Works and administering the Contract.

(2} SCC means Special Conditions of Contract
{aa) The Site is the area defined as such in the SCC.

(bb}  Site Investigation Reports are those that were included in
the bidding documents and are factual and interpretative
reports about the surface and subsurface conditions at the
Site.

{cc)  Specification means the Specification of the Works
included in the Contract and any modification or addition
made or approved by the Project Manager.

(dd)  The Start Date is given in the SCC. It is the latest date
when the Contractor shall commence execution of the Works.
It does not necessarily coincide with any of the Site
Possession Dates.

{ee} A Subcontractor is a person or corporate body who has a
Contract with the Contractor to carry out a part of the work in
the Contract, which includes work on the Site.



{ff) Temporary Works are works designed, constructed,
installed, and removed by the Contractor that are needed for
construction or instalfation of the Works.

{gg) A Variation is an instruction given by the Project Manager
which varies the Works.

{hh}  The Works are what the Contract requires the Contractor
fo construct, install, and turn over to the Employer, as
defined in the SCC.

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all
genders. Words indicating the singular also include the plural and words
indicating the plural also include the singular., Headings have no
significance. Words have their normal meaning under the language of
the Contract unless specifically defined. The Project Manager shall
provide instructions clarifying queries about these GCC.

2.2 If sectional completion is specified In the SCC, references in the GCC to
the Works, the Completion Date, and the Intended Completion Date
apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the
following order of priority:

{a} Agreement,

{b} Letter of Acceptance,

{c) Contractor’s Bid,

(d) Special Conditions of Contract,
(e) General Conditions of Contract,
{f) Specifications,

(g} Drawings,

(h) Bill of Quantities,! and

(i) any other document listed in the SCC as forming part of

the Contract.

3. tanguage and 3.1 The language of the Contract and the law governing the Contract are
Law stated in the SCC.

4. Project 4.1 Except where otherwise specifically stated, the Project Manager shalt
Manager's decide contractual matters between the Employer and the Contractor
Decisions in the role representing the Employer.

5.Delegation 5.1 Otherwise specified in the SCC, the Project Manager may delegate

any of his duties and responsibilities to other people, except to the
Adjudicator, after notifying the Contractor, and may revoke any
delegation after notifying the Contractor.

6. Communica- 6.1 Communications between parties that are referred to in the
tions Conditions shall be effective only when in writing. A notice shall be




effective only when it is delivered to the address stated in the SCC

7.Subcontracting 7.1 The Contractor may subcontract with the approval of the Project
Manager, but may not assign the Contract without the approval of the
Employer in writing. Subcontracting shafl not alter the Contractor’s

obligations.
8.  Other 8.1 The Contracter shall cooperate and share the Site with other
Contractors contractors, public authorities, utilities, and the Employer between

the dates given in the Schedule of Other Contractors. The Contractor
shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other
Contractors, and shall notify the Contractor of any such modification.

9. Personnel and 9.1 The Contractor shall employ the key personnel and use the equipment
Equipment identified in its Bid, to carry out the Works or other personnel and
equipment approved by the Project Manager. The Project Manager
shail approve any proposed replacement of key personnel and
equipment only if their relevant qualifications or characteristics are

substantially equal to or better than those proposed in the Bid.

9.2 If the Project Manager asks the Contractor to remove a person who is
a member of the Contractor’s staff or work force, stating the reasons,
the Contractor shall ensure that the person leaves the Site within
seven days and has no further connection with the work in the

Contract.
190. Employer’s and 10.1 The Employer carries the risks which this Contract states are
Contractor’s Employer’s risks, and the Contractor carries the risks which this
Risks Contract states are Contractor’s risks.

11. Employet’s Risks 11.1 From the Start Date until the Defects Liability Certificate has been
issued, the following are Employer’s risks:

{a) The risk of personal injury, death, or loss of or damage to
property (excluding the Works, Plant, Materlals, and
Eguipment), which are due to

{iYy use or occupation of the Site by the Works or for the
purpose of the Works, which is the unavoidable result
of the Works or

{iiy negligence, breach of statutory duty, or interference
with any legal right by the Employer or by any person
employed by or contracted to him except the
Contractor.

{b) The risk of damage to the Works, Plant, Materials, and
Equipment to the extent that it is due to a fault of the Employer
or in the Employer's design, or due to war or radioactive
contamination directly affecting the country where the Works
are to be executed.

11.2 From the Completion Date until the Defects Liability Certificate has
been issued, the risk of loss of or damage to the Works, Plant, and
Materials is an Employer’s risk except loss or damage due to

(a) a Defect which existed on the Completion Date,



{b) an event occurring before the Completion Date, which was not
itseif an Employer's risk, or

{c} the activities of the Contractor on the Site after the Completion

Date.
12. Contractor’s 12.1 From the Starting Date untii the Defects Liability Certificate has
Risks been issued, the risks of personal injury, death, and loss of or damage

to property {including, without limitation, the Works, Plant, Materials,
and Equipment) which are not Employer’s risks are Contractor’s risks.

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer and
the Contractor, insurance cover from the Start Date to the end of the
befects Liability Period, in the amounts and deductibles stated in the
SCC for the following events which are due to the Contractor’s risks:

{a) loss of or damage to the Works, Plant, and Materials;
{b} loss of or damage to Equipment;

{c) loss of or damage 1o property {except the Works, Plant,
Materials, and Equipment) in connection with the Contract; and

{d} Personal Injury or death.

13.2 Policies and certificates for insurance shall be delivered by the
Contractor to the Project Manager for the Project Manager’'s approvai
within 21 days after issue of letter of Acceptance. All such insurance
shalt provide for compensation to be payable in the types and
proportions of currencies required to rectify the loss or damage
incurred.

13.3 f the Contractor does not provide any of the policies and
certificates required, the Employer may affect the insurance which the
Contractor should have provided and recover the premiums the
Employer has paid from payments otherwise due to the Contractor or,
if no payment is due, the payment of the premiums shall be a debt
due.

13.4 Alterations to the terms of insurance shall not be made without the
approval of the Project Manager.

13.5 Both parties shall comply with any conditions of the insurance
policies.

13.6 The policies which are in the joint names of the Contractor and the
Employer shall contain a clause to include a waiver of subrogation of
the Contractor's rights to the insurance carrier against the Employer.

14. Site Data 14.1 The Coniractor shall be deemed to have examined any Site Data
referred to in the S5CC, supplemented by any information available to
the Contractor.

15. Contractor to 15.1 The Contractor shall construct and instali the Works in accordance

Construct the with the Specifications and Drawings.
Works

16. The Works to Be 16.1 The Contractor may commence execution of the Works on the Start
Completed by Date and shall carry out the Works in accordance with the Program
the intended submitted by the Contractor, as updated with the approval of the

Project Manager, and complete them by the Intended Completion



Completion Date

17. Approval by the
Project Manager

18. Safety

19. Discoveries

20. Possession of
the Site

21. Access to the
Site

22. Instructions

23. Appointment of
the Adjudicator

Date.

17.1 The Contractor shall submit Specifications and Drawings showing
the proposed Temporary Works to the Project Manager, for his
approval.

17.2 The Contractor shall be responsible for design of Temporary Works.

17.3 The Project Manager's approval shall not alter the Contractor's
responsibility for design of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of
the Temporary Works, where required.

17.5 All Drawings prepared by the Contractor for the execution of the
temporary or permanent Works, are subject to prior approval by the
Project Manager before this use. : .

18.1 The Contractor shall be responsible for the safety of all activities on
the Site.

19.1 Anything of historical or other interest or of significant value
unexpectedly discovered on the Site shall be the property of the
Employer. The Contractor shall notify the Project Manager of such
discoveries and carry out the Project Manager's instructions for
dealing with them.

20,1 The Employer shall, after receiving the Performance security, the
insurance covers and the Program for the Works all as per
requirements, give possession of all parts of the Site to the Contractor
within seven days for execution of works in accordance to the
Program for the Works. If possession of a part Is not given by the date
stated in the SCC or as thereafter reviewed and agreed by the
parties, the Employer shall be deemed to have delayed the start of
the relevant activities, and this shall be a Compensation Event.

211 The Contractor shall allow the Project Manager and any person
authorized by the Project Manager access to the Site and to any place
where work in connection with the Contract is being carried out or is
intended to be carried out.

22.1 The Contractor shall carry out all instructions of the Project
Manager which comply with the applicable faws where the Site is
located.

22.2 The Contractor shall permit persons appointed by the Employer to
inspect the Site and/or the accounts and records of the Contractor
and its sub-contractors relating to the performance of the Contract,
and to have such accounts and records audited by auditors appointed
by the Employer if required by the Employer. The Contractor’s
attention is drawn to Sub-Clause 57.1 which provides, inter alia, that
acts intended to materially impede the exercise of the inspection and
audit rights provided for under Sub-Clause 22.2 constitute a
prohibited practice subject to contract termination.

23.1 The Adjudicator shall be appointed jointly by the Employer and the
Contractor, at the time of the Employer’s issuance of the Letter of
Acceptance. If, In the Letter of Acceptance, the Employer does not
agree on the appointment of the Adjudicator, the Employer will
request the Appointing Authority, to appoint the Adjudicator within



14 days of receipt of such request.

23.2 Should the Adjudicator resign or die, or should the Employer and
the Contractor agree that the Adjudicator is not functioning in
accordance with the provisions of the Contract; a new Adjudicator
shail be jointly appointed by the Employer and the Contractor. In case
of disagreement between the Employer and the Contractor, within 30
days, the Adjudicator shall be designated by the Appointing Authority
at the request of either party, within 14 days of receipt of such

request,
24. Procedure for 24.1 If the Contractor believes that a decision taken by the Project
Disputes Manager was either ouiside the authority given to the Project

Manager by the Contract or that the decision was wrongly taken, the
decision shall be referred to the Adjudicator within 14 days of the
notification of the Project Manager’s decision.

24.2 The Adjudicator shall give a decision in writing within 28 days of
receipt of a notification of a dispute.

24.3 The Adjudicator shall be paid by the hour at the rate specified in the
SCC, together with reimbursable expenses of the types specified in
the SCC, and the cost shall be divided equally between the Employer
and the Contractor, whatever decision is reached by the Adjudicator.
Either party may refer a decision of the Adjudicator to an Arbitrator
within 28 days of the Adjudicator’s written decision. i neither party
refers the dispute to arbitration within the above 28 days, the
Adjudicator’s decision shall be final and binding.

24.4 The arbitration shall be conducted in accordance with the
arbitration procedures published by the institution named and in the
place specified in the SCC.

B. Time Control

25. Program 25.1Within the time stated in the SCC, after the date of the Letter of
Acceptance, the Contractor shall submit to the Project Manager for
approval a Program showing the general methods, arrangements,
order, and timing for all the activities in the Works. In the case of a
lump sum contract, the activities in the Program shall be consistent
with those in the Activity Schedule.

252An update of the Program shall be a program showing the actual
progress achieved on each activity and the effect of the progress
achieved on the timing of the remaining work, including any changes
to the sequence of the activities.

25.3The Contractor shall submit to the Project Manager for approval an
updated Program at intervals no longer than the period stated in the
SCC. If the Contractor does not submit an updated Program within
this period, the Project Manager may withhold the amount stated in
the SCC from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the
overdue Program has been submitted. In the case of a lump sum
contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

25.4The Project Manager’'s approval of the Program shali not alter the



26. Extension of
the intended
Completion Date

27. Acceleration

28. Delays Ordered
by the Project
Manager

29. Management
Meetings

30. Early Warning

Contractor’s obligations. The Contractor may revise the Program and
submit it to the Project Manager again at any time. A revised
Program shall show the effect of Variations and Compensation Events.

26.1The Project Manager shall extend the Intended Completion Date if a

Compensation Event{as defined in GCC 41) occurs or a Variation is
issued which makes it impossible for Completion to be achieved by
the Intended Completion Date without the Contractor taking steps to
accelerate the remaining work, which would cause the Contractor to
incur additiona) cost.

26.2The Project Manager shall decide whether and by how much to

27.1

27.2

extend the Intended Completion Date within 21 days of the
Contractor asking the Project Manager for a decision upon the effect
of a Compensation Event or Variation and submitting full supporting
information. If the Contractor has failed to give early warning of a
delay or has failed to cooperate in dealing with a delay, the delay by
this failure shall not be considered in assessing the new Intended
Compietion Date.

When the Employer wants the Contractor to finish before the
Intended Completion Date, the Project Manager shall obtain priced
proposals for achieving the necessary acceleration from the
Contractor. If the Employer accepts these proposals, the Intended
Completion Date shall be adjusted accordingly and confirmed by both
the Employer and the Contractor.

if the Contractor’s priced proposals for acceleration are accepted by
the Employer, they are incorporated in the Contract Price and treated
as a Variation.

28.1 The Project Manager may instruct the Contractor to delay the start or

progress of any activity within the Works.

29.1 Either the Project Manager or the Contractor may require the other to

attend a management meeting. The business of a management
meeting shall be to review the plans for remaining work and to deal
with matters raised in accordance with the early warning procedure,

29.2 The Project Manager shall record the business of management

meetings and provide copies of the record to those attending the
meeting and to the Employer. The responsibility of the parties for
actions to be taken shall be decided by the Project Manager either at
the management meeting or after the management meeting and
stated in writing to alf who attended the meeting.

30.1 The Contracter shall warn the Project Manager at the earliest

cpportunity of specific likely future events or circumstances that may
adversely affect the quality of the work, increase the Contract Price,
or delay the execution of the Works. The Project Manager may
require the Contractor to provide an estimate of the expected effect
of the future event or circumstance on the Contract Price and
Completion Date. The estimate shall be provided by the Contractor as
s0on as reasonably possible.

30.2 The Contractor shall cooperate with the Project Manager in making

and considering proposals for how the effect of such an event or
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36. Changes in the
Contract Price

31.1

32.1

331

33.2

341

35.1

35.2

36.1

circumstance can be avoided or reduced by anyone involved in the
work and in carrying out any resulting instruction of the Project
Manager.

The Project Manager shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not
affect the Contractor’s responsibilities. The Project Manager may
instruct the Contractor to search for a Defect and to uncover and test
any work that the Project Manager considers may have a Defect.

If the Project Manager instructs the Contractor to carry out a test not
specified in the Specification to check whether any work has a Defect
and the test shows that it does, the Contractor shall pay for the test
and any samples. If there is no Defect, the test shall be a
Compensation £vent.

The Project Manager shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at
Completion, and is defined in the SCC. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.

Every time notice of a Defect is given, the Contractor shall correct the
notified Defect within the length of time specified by the Project
Manager's notice.

if the Contractor has not corrected a Defect within the time specified
in the Project Manager’s nofice, the Project Manager shall assess the
cost of having the Defect corrected, and the Contractor shall pay this
amount.

D. Cost Control

In the case of an admeasurement contract, the Bill of Quantities shall
contain priced items for the Works to be performed by the
Contractor, The Bill of Quantities is used to calculate the Contract
Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

In the case of a lump sum contract, the Activity Schedule shall contain
the priced activities for the Works to be performed by the Contractor.
The Activity Schedule Is used to prepare interim valuations of works
done.

Any errors or inconsistencies including front loading detected in the
Activity Schedule at any time during the execution of the project shalt
be resolved as directed as by the Project Manager.

in the case of an admeasurement contract:

{a}) I the final quantity of the work done differs from the guantity
in the Bill of Quantities for the particular item by more than 25
percent, provided the change exceeds 1 percent of the Initial
Contract Price, the Project Manager shall adjust the rate to
allow for the change.

(b} The Project Manager shall not adjust rates from changes in
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36.2

371

37.2

373

37.4

37.5

37.6

38.1

358.1

39.2

guantities if thereby the Initial Contract Price is exceeded by
more than 15 percent, except with the prior approval of the
Employer.

{c) i requested by the Project Manager, the Contractor shall
provide the Project Manager with a detailed cost breakdown of
any rate in the Bill of Quantities.

In the case of a lump sum contract, the Activity Schedule shall be
amended by the Contractor to accommodate changes of Program or
method of working made at the Contractor’'s own discretion. Prices in
the Activity Schedule shali not be altered when the Contractor makes
such changes to the Activity Schedule.

All Variations shall be included in updated Programs, and, in the case
of a lump sum contract, also in the Activity Schedule, produced by the
Contractor.

The Contractor shall provide the Project Manager with a quotation for
carrying out the Variation when requested to do so by the Project
Manager. The Project Manager shall assess the quotation, which shall
be given within seven (7} days of the request or within any longer
period stated by the Project Manager and before the Variation is
ordered.

if the Contractor's quotation Is unreasonable, the Project Manager
may order the Variation and make a change to the Contract Price,
which shall be based on the Project Manager's own forecast of the
effects of the Variation on the Contractor’s costs.

if the Project Manager decides that the urgency of varying the work
would prevent a quotation being given and considered without
delaying the work, no guotation shall be given and the Variation shall
be treated as a Compensation Event.

The Contractor shall not be entitled to additional payment for costs
that could have been avoided by giving early warning.

In the case of an admeasurement contract, if the work in the Variation
corresponds to an item description in the Blil of Quantities and if, in
the opinion of the Project Manager, the quantity of work above the
lmit stated in Sub-Clause 38.1 or the timing of its execution do not
cause the cost per unit of quantity to change, the rate in the Bill of
Quantities shall be used to calcuiate the value of the Variation. If the
cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items [n the Bill of
Quantities, the quotation by the Contractor shall be in the form of
new rates for the relevant items of work.

When the Program, or, in the case of a lump sum coniract, the Activity
Schedule, is updated, the Contractor shall provide the Project
Manager with an updated cash flow forecast. The cash flow forecast
shall include different currencies, as defined in the Contract,
converted as necessary using the Contract exchange rates.

The Contractor shall submit to the Project Manager monthly
statements of the estimated value of the work executed less the
cumulative amount certified previously.

The Project Manager shail check the Contractor’s monthly statement



40. Payments

383

and certify the amount to be paid to the Contractor.

The value of work executed shall be determined by the Project
Manager.

39.4 The value of work executed shall comprise:

38.5

39.6

39.7

40.1

40.2

40.3

40.4

{a) In the case of an admeasurement contract, the value of the
guantities of work in the Bill of Quantities that have been
compieted; or

{b} In the case of a lump sum contract, the value of work executed
shall comprise the value of completed activities in the Activity
Schedule.

The value of work executed shall include the valuation of Variations
and Compensation Events.

The Project Manager may exclude any item certified in a previous
certificate or reduce the proportion of any ltem previously certified in
any certificate in the light of later information.

Unless otherwise specified in the SCC Interim Payment may be made
for Plant and Material delivered on site ready for incorporation within
reasonable period of time in the permanent works, subject to the
Contractor transferring ownership to the Employer and providing,
where applicable, the right of the transfer of ownership vested upon
the Contractor by its supplier.

Notwithstanding the transfer of ownership the responsibility for care
and custody thereof together with the risk of foss or damage thereto
shall remain with the Contractor until taking over of the works or
part thereof in which such Plant and Materials are incorporated and
shall make good at its own cost any loss or damage that may occur to
the works or part thereof from any cause whatsoever during such
period prior to the taking over.

Payments shall be adjusted for deductions for advance payments and
retention. The Employer shall pay the Contractor the amounts
certified by the Project Manager within 30 days of the date of each
certificate. If the Employer makes 2 late payment, the Contractor
shall be paid interest on the late payment in the next payment.
Interest shall be calculated from the date by which the payment
should have been made up to the date when the late payment is
made at the prevailing rate of interest at the legal rate for each of the
currencies in which payments are made.

If an amount certified is increased in a later certificate or as a result of
an award by the Adjudicator or an Arbitrator, the Contractor shall be
paid interest upon the delayed payment as set out in this clause.
Interest shall be calculated from the date upon which the increased
amount would have been certified in the absence of dispute.

Unless otherwise stated, all payments and deductions shall be paid or
charged in the proportions of currencies comprising the Contract
Price.

ttems of the Works for which no rate or price has been entered in



41. Compensation
fvents

shall not be paid for by the Employer and shali be deemed covered by
other rates and prices in the Contract.

41.1 The following shall be Compensation Events:

{a)

(b}

{d)

(e}

{f)

()

(h}

(i

(k}

{1

The Employer does not give access to a part of the Site by the
Site Possession Date pursuant to GCC Sub-Clause 20.1.

The Employer modifies the Schedule of Gther Contractors in a
way that affects the work of the Contractor under the Contract.

The Project Manager orders a delay or does not issue Drawings,
Specifications, or instructions required for execution of the
Works on time.

The Project Manager instructs the Contractor to uncover or to
carry out additional tests upon work, which is then found to
have na Defects,

The Project Manager unreasonably does not approve a
subcontract to be let.

Ground conditions are substantially more adverse than could
reasonably have been assumed before issuance of the Letter of
Acceptance from the information issued to bidders (including
the Site Investigation Reports), from Information available
publicly and from a visual inspection of the Site.

The Project Manager gives an instruction for dealing with an
unforeseen condition, caused by the Employer, or additional
work required for safety or other reasons.

Other contractors, public authorities, utilities, or the Employer
does not work within the dates and other constraints stated in
the Contract, and they cause delay or extra cost to the
Contractor.

The advance payment is delayed.
The effects on the Contractor of any of the Employer’s Risks.

The Project Manager unreasonably defays issuing a Certificate
of Completion.

In situations of Force Majeure which makes the contractor’s
performance of its obligations under the Contract impossible or
so impractical as to be considered impossible under the
circumstances. Such events shall be limited to:

{a) reason of any éxceptionafiy adverse weather
conditions as specified in the SCC and

(b}  reason of civil commotion, strike or lockout affecting
any of the trades employed upon the Works or any of
the trades engaged in the preparation, manufacture or
transportation of any of the goods or materials
required for the Works.



41.2

41.3

41.4

42, Tax 42.1

43. Currencies 431

44, Price Adjustment 44,1

44.2

If a Compensation Event would cause additional cost or would
prevent the work being completed before the Intended Completion
Pate, the Contract Price shall be increased and/or the Intended
Completion Date shali be extended. The Project Manager shall decide
whether and by how much the Contract Price shall be increased and
whether and by how much the Intended Completion Date shall be
extended.

As soon as information demonstrating the effect of each
Compensation Event upon the Contractor's forecast cost has been
provided by the Contractor, it shall be assessed by the Project
Manager, and the Contract Price shall be adjusted accordingly. If the
Contractor's forecast Is deemed unreasonable, the Project Manager
shall adjust the Contract Price based on the Project Manager's own
forecast. The Project Manager shall assume that the Contractor shali
react competently and promptly to the event. '

The Contractor shall not be entitled to compensation to the extent
that the Employer's interests are adversely affected by the
Contractor’s not having given early warnhing or not having cooperated
with the Project Manager.

The Project Manager shall adjust the Contract Price If taxes, duties,
and other levies are changed between the date 28 days before the
submission of bids for the Contract and the date of the last
Completion certificate. The adjustment shali be the change in the
amount of tax payable by the Contractor, provided such changes are
not already reflected in the Contract Price or are a result of GCC
Clause 44.

The currency of payment shall be Namibian Dollars.

Prices shall be adjusted for fluctuations in the cost of inputs only if
provided for in the SCC. If so provided, the amounts certified in each
payment certificate, before deducting for Advance Payment, shall be
adjusted by applying the respective price adjustment factor to the
payment amounts due in each currency. A separate formula of the
type indicated below applies to each Contract currency:

P.=A.+ B, Imcfloc
where:

P is the adjustment factor for the portion of the Contract Price

payable in a specific currency “c.”

A, and B, are coefficients’ specified in the SCC, representing the
nonadjustable and adjustable portions, respectively, of the
Contract Price payable in that specific currency “c;” and

tmc is the index prevailing at the end of the month being invoiced
and loc is the index prevailing 28 days before Bid opening for
inputs payable; both in the specific currency “c.”

if the value of the index is changed after it has been used in a
catculation, the calculation shall be corrected and an adjustment
made in the next payment certificate. The index value shall be
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deemed to take account of all changes in cost due to fluctuations in
costs.

The Employer shall retain from each payment due to the Contractor
the proportion stated in the SCC until Completion of the whole of the
Works.

Upon the issue of a Certificate of Completion of the Works by the
Project Manager, in accordance with GCC 53.1, half the total amount
retained shall be repaid to the Contractor and half when the Defects
Liability Period has passed and the Project Manager has certified that
all Defects notified by the Project Manager to the Contractor before
the end of this period have been corrected. The Contractor may
substitute retention money with an “on demand” Bank guarantee.

The Contractor shall pay liquidated damages to the Employer at the
rate per day stated in the SCC for each day that the Completion Date
Is later than the Intended Completion Date. The total amount of
liquidated damages shall not exceed the amount defined in the SCC.
The Employer may deduct liquidated damages from payments due to
the Contractor. Payment of liquidated damages shall not affect the
Contractor’s liabilities.

if the Intended Completion Date is extended after liguidated damages
have been paid, the Project Manager shall correct any overpayment of
liquidated damages by the Contractor by adjusting the next payment
certificate. The Contractor shall be paid interest on the overpayment,
calculated from the date of payment to the date of repayment, at the
rates specified in GCC Sub-Clause 40.1.

The Contractor shalf be pald a Bonus calculated at the rate per
calendar day stated in the SCC for each day (less any days for which
the Contractor is paid for acceleration) that the Completion is earlier
than the Intended Completion Date. The Project Manager shall certify
that the Works are complete, although they may not be due to be
complete.

The Employer shall make advance payment to the Contractor of the
amounts stated in the SCC by the date stated in the SCC, against
provision by the Contractor of an Unconditional Bank Guarantee in a
form and by a bank acceptable to the Employer in amounts and
currencies equal to the advance payment. The Guarantee shall
remain effective untit the advance payment has been repaid, but the
amount of the Guarantee shall be progressively reduced by the
amounts repald by the Contractor. Interest shall not be charged on
the advance payment.

The Contractor is to use the advance payment only to pay for
Equipment, Plant, Materials, and mobilization expenses reguired
specifically for execution of the Contract. The Contractor shall
demonstrate that advance payment has been used in this way by
supplying coples of invoices or other documents to the Project
Manager.

The advance payment shall be repaid by deducting propeortionate
amounts from payments otherwise due to the Contractor, following
the schedule of completed percentages of the Works on a payment



49, Securities

49,1

basis. No account shall be taken of the advance payment or its
repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

The Performance Security shall be provided to the Employer no later
than the date specified in the Letter of Acceptance and shall be issued
in an amount specified in the SCC, by a bank and denominated in the
types and proportions of the currencies in which the Contract Price is
payable. The Performance Security shall be valid until a date 28 days
from the date of issue of the Certificate of Completion in the case of a
Bank Guarantee.

49.2 (a)Where the contractor has benefitted from the application of the

Margin of Preference for employment of local manpower, it shall:

(i} in the execution of the contract, fulfill its obligation of
maintaining local manpower force for 80 % or more of the
man-days deployed in the execution of the Works with which it
satisfied the criteria of eligibility for being awarded the
contract in application of the Margin of Preference; and

{ii} concurrently with the above performance security, provide
a preference security to guarantee it wil fulfill its obligation in
that respect.

(b) For contracts above NS 5 M, the preference security shall be
in the form of an “on demand” bank guarantee for an
amount in a convertible currency equivalent to the difference
between its bid price and the bid price of the lowest bid if the
Margin of Preference was not applicable. it shall be issued by
a commercial bank focated in the Republic of [Insert name of
countryl.

{c) For contracts up to NS 5 M, an amount equal to the value of
the preference security shall be retained from progressive
payments to the contractor, to constitute the guarantee for
the preference security.

(d) The preference security shall be valid until the Contractor has
completed the Works and a Completion Certificate has been
issued by the Employer's Representative as per GCC 53,

(e) The cost of providing the security shall be horne by the
Contractor.

49.3 Where a Preference Security is applicable:

the Employer's Representative shall monitor the employment of
local manpower throughout the execution of the contract
and shall from time to time request a report from the
contractor on the percentage of total men-days deployed
using local manpower.

the Contractor shall submit the local manpower employment reports
as often as it is reasonably requested by the Employer's
Representative.
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the Employer’s and Contractor’s representatives shall consult each
other to ensure that the Contractor’s obligation towards local
manpower employment is met during the Works execution.

At the time of works completion, the Contractor shall submit a
certified audited report to the Employer to substantiate the
actual percentage of local manpower employed throughout
the execution of the works.

The preference security shall be forfeited by the employer in case of
faiture on the part of the contractor to employ at least 80%
of the local manpower in the execution of the Works.

If applicable, the Dayworks rates in the Contractor’s Bid shall be used
oniy when the Project Manager has given written instructions in
advance for additional work to be paid for in that way.

All work to be paid for as Dayworks shall be recorded by the
Contractor on forms approved by the Project Manager. Each
completed form shall be verified and signed by the Project Manager
within two days of the work being done.

The Contractor shall be paid for Dayworks subject to obtaining signed
Dayworks forms.

Loss or damage to the Works or Materials to be incorporated in the
Works between the Start Date and the end of the Defects Correction
periods shall be remedied by the Contractor at the Contractor’s cost if
the loss or damage arises from the Contractor’s acts or omissions.

{a) The rates of remuneration and other conditions of work of the
employees of the Contractor shall not be less favorable than those
established for work of the same character in the trade concerned-

(i by collective agreement applying to a substantial
proportion of the workers and employers in the trade
concerned;

(it} by arbitration awards; or _

(iii) by submitting a written undertaking as contemplated in
section 138(2) of the Labour Act, 2007

{b) Where remuneration and conditions of work are not regulated in 2
manner referred to at {a} above, the rates of the remuneration and
other conditions of work shall be not less favorable than the generat
level observed in the trade in which the contractor is engaged by
employers whose general circumstances are similar.

No Contractor shall be entitled to any payment in respect of work
performed in the execution of the contract unless he has, together
with his claim for payment, filed a certificate:

(a} stating the rates of remuneration and hours of work of the
various categories of employees employed in the execution of the
contracts;

{b} stating whether any remuneration payable in respect of
work done is due;
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(¢} containing such other information as the Chief Executive
Officer of the Public Entity administering the contract may require to
satisfy himself that the provisions under this clause have been
complied with.

Where the Chief Executive Officer of the Public Entity administering
the contract is satisfied that remuneration is still due to an employee
employed under this contract at the time the claim for payment is
filed under clause 40, he may, unless the remuneration is sooner paid
by the Contractor, arrange for the payment of the remuneration out
of the money payable under this contract,

Every Contractor shall display a copy of this clause of the contract at
the place at which the work required by the contract is performed.

E. Finishing the Contract

The Contractor shall request the Project Manager to issue a Certificate
of Completion of the Works, and the Project Manager shall do so upon
deciding that the whote of the Works is completed.

The Employer shall take over the Site and the Works within seven days
of the Project Manager's issuing a certificate of Completion.

The Contractor shall supply the Project Manager with a detailed
account of the total amount that the Contractor considers payable
under the Contract before the end of the Defects Liability Pericd. The
Project Manager shall issue a Defects Liability Certificate and certify any
final payment that is due to the Contractor within 56 days of receiving
the Contractor’s account if it is correct and complete. If it is not, the
Project Manager shall issue within 56 days a schedule that states the
scope of the corrections or additions that are necessary. If the Final
Account is still unsatisfactory after it has been resubmitted, the Project
Manager shall decide on the amount payable to the Contractor and
issue a payment certificate.

If “as built” Drawings and/or operating and maintenance manuals are
required, the Contractor shali supply them by the dates stated in the
SCC,

if the Contractor does not supply the Drawings and/or manuals by the
dates stated In the S5CC pursuant to GCC Sub-Clause 55.1, or they do
not receive the Project Manager's approval, the Project Manager shalt
withhold the amount stated in the SCC from payments due to the
Contractor,

The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

(2} the Contractor stops work for 28 days when no stoppage of work
is shown on the current Program and the stoppage has not heen
authorized by the Project Manager;

(b) the Project Manager instructs the Contractor to delay the



58. Fraud and
Corruption

57.3

57.4

57.5

58.1

58.2

58.3

progress of the Works, and the instruction is not withdrawn
within 28 days;

{c) the Employer or the Contractor is made bankrupt or goes into
liquidation other than for a reconstruction or amalgamation;

(d} a payment certified by the Project Manager is not paid by the
Ernployer to the Contractor within 84 days of the date of the
Project Manager’s certificate;

(e} the Project Manager gives Notice that failure to correct a
particular Defect is a fundamental breach of Contract and the
Contractor fails to correct it within a reasonable period of time
determined by the Project Manager;

{fy  the Contractor does not maintain a Security, which is required;

{g) the Contractor has delayed the completion of the Works by the
number of days for which the maximum amount of liquidated
damages can be paid, as defined in the SCC; or

(h) i the Contractor, in the judgment of the Employer, has engaged
in corrupt or fraudulent practices in competing for or in executing
the Contract, pursuant to GCC Clause 57.1.

When either party to the Contract gives notice of a breach of Contract
to the Project Manager for a cause other than those listed under GCC
Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental or not.

Notwithstanding the above, the Employer may terminate the Contract
for convenience.

If the Contract is terminated, the Contractor shall stop work
immediately, make the Site safe and secure, and leave the Site as soon
as reascnably possibfe.

If the Employer determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in
competing for or in executing the Contract, then the Employer may,
after giving 14 days notice to the Contractor, terminate the
Contractor’s employment under the Contract and expel him from the
Site, and the provisions of Clause 57 shall apply as if such expulsion
had been made under Sub-Clause 57.5 {Termination by Employer].

Should any employee of the Contractor be determined to have
engaged in corrupt, fraudulent, collusive, coercive, or obstructive
practice during the execution of the Works, then that employee shall
be removed in accordance with Clause 9.

For the purposes of this Sub-Clause:

{i} “corrupt practice” is the offering, giving, receiving or soliciting,
directty or indirectly, of anything of value to influence
improperly the actions of another party;

(it}  “fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misieads, or
attempts to mislead, a party to obtain a financial or other
benefit or to avoid an obligation;
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(it}  “coliusive practice” is an arrangement between two or more
parties designed to achieve an improper purpoese, including to
influence improperly the actions of another party;

{iv) “coercive practice” is impairing or harming, or threatening to
impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party;

{v] “obstructive practice” is

(a) deliberately destroying, falsifying, aftering or concealing
of evidence material to the investigation or making false
statements to investigators in order to materially impede
an investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening,
harassing or intimidating any party to prevent it from
disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

(b} acts intended to materially impede the exercise of an
inspection and audit rights provided for under Sub-Clause
22.2.

If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Project Manager shall issue a certificate
for the value of the work done and Materials ordered less advance
payments received up to the date of the issue of the certificate and less
the percentage to apply to the value of the work not completed, as
indicated in the SCC. Additional Liquidated Darnages shall not apply. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be a debt payable to the Employer.

If the Contract is terminated for the Employer’s convenience or because
of a fundamental breach of Contract by the Employer, the Project
Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment,
repatriation of the Contractor’s personnel employed solely on the
Works, and the Contractor’s costs of protecting and securing the
Works, and less advance payments received up to the date of the
certificate.

All Materials on the Site, Plant, Equipment, Temporary Works, and
Works shall be deemed to be the property of the Employer if the
Contract is terminated because of the Contractor’s default,

If the Contract is frustrated by the outhreak of war or by any other
event entirely outside the control of either the Employer or the
Contractor, the Project Manager shall certify that the Contract has been
frustrated. The Contractor shall make the Shte safe and stop work as
quickly as possible after receiving this certificate and shall be paid for al}
work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.



SECTION IV: PRICED ACTIVITY SCHEDULE

Procurement Reference Number:

RENOVATION OF PROFFESIONAL DEVELOPMENT OFFICE BLOCK FOR THE DIRECTORATE OF EDUCATION,
INNOVATION, YOUTH, SPORTS, ARTS AND CULTURE REGIONAL OFFICE

/PRICH

Regional Gffice, Ngoma Road ,
Boma Location

Zambezi Region

Katima Mutilo

ESTABLISHMENT

Site Establishment of personnel and equipment on site and off site, site offices, no
temporal ablutions for personnel and utility provisions .
DEMOLITIONS AND ALTERATIONS

Breaking up or breaking down and removing concrete

Lnids Wi

Concrete surface heds, aprons, pavings, etc approximately 150mm thick m 35.00
Taking up and removing viny floor coverings, carpeting, etc from screeded
surfaces and

prepare surface under to receive new floor finish by removing all old adhesives,

etc

7 1 Vinyl tile, sheet vinyl or similar floor covering m* 130.00
Taking off or hacking off and removing skirtings and making good walls where
skirtings

8 | removed

g { Timber skirting m 70.00

10 | Taking down and removing ceilings, etc

Softboard or gypsum board ceilings including brandering and cover strips and m° 103.00
11 | cornices

Taking out and removing doors, windows, etc from brickwork or concrete walls to
be

12 | demolished

Timber single or double deor and steei door frame exceeding 2.5m? and not no 9.00
exceeding 5m* in

13 | area

14 { Taking out and removing sundry ironmongery items, etc

Doar locks, handles, hinges, door number plates, kicking piates, flush bolts, barre! no 12.00
bolts and the
15§ tike

16 | Taking out and removing sundry ironmongery items, etc

17 | Curtain tracks including pelmets no 16.00

18 | Taking out and removing partitioning

Timber framed and covered partitioning not exceeding 3m high complete with alt m 8.00
doars, glazed
19 { openings, etc
2( { Taking out and removing joinery fittings and the like

21 | Counter tops and work tops oniy m 7.00

22 | Taking out and removing taps and mixers

23 | Piilar tap, bib tap or angle valve no 2.00

Taking out and removing sanitary fittings and appliances, including taps and traps,
24 { including disconnecting piping from fittings and cutting back and sealing off all




water and
waste pipes as necessary

25 | High level or low level cistern with flush pipe and prepare to receive new no 2.00
Taking out and removing sanitary fittings and appliances, including taps and traps,
including disconnecting piping from fittings and cutting back and sealing off all
water and
26 | waste pipes as necessary
27 | Shower set comprising shower rose and underwall siop cocks no 2.00
28 | Taking out and removing pipework, inclusive of valves, etc
29 { Water supply and waste pipes of differing diameters and pipe types from walls m 28.00
30 { Taking out and removing pipework, inclusive of valves, etc
Water supply and sewage pipes of different diameters and pipe types in ground, m 42.00
including
31 | excavating, backfilling, etc
32 | Breaking up and removing manholes, gulleys, valve chambers, etc
33 | Gulley trap including brick and / or concrete surround no 2.00
. Taking out and removing glass from steel, timber or alumiun windows and
prepare to
34 | receive new {new glass elsewhere measured)
35 | Glass from steel windows, doors, sidelights and fanlights m? 8.00
Breaking out for and forming openings through brick walls for new door frames
and
windows including making good plaster on both sides and into reveals with
concrete
thresholds with steel trowelled finish and building in frames (new lintols, door
frames and
36 | windows and making good paintwork elsewhere)
Form window opening through one brick wall not exceeding 2.5m? and make good m* 201.00
plaster around
37 | bath sides and to reveals, soffit and cill
38 | Cutting through surface beds, etc
Cut through 100mm concrete surface bed 700mm wide for new footing and later m 42.00
make good
filling, apply soil insectide and make good damp proof membrane and concrete
surface bed {new
39 | footing and excavation efsewhere measured)
40 | Repairs and sundries to concrete
25MPa Concrete in topping 100mm thick cast in panels to existing concrete floors, m* 165.00
including
41 | preparation and finishing off smooth with a wood fioat or steel trowel
42 | REPAIRS AND SUNDRIES TO BRICKWORK
Neatly cut out and remove damaged or cracked section of one and a half brick wall, | m? 65.00
ciean and
prepare and rebuild removed section in 7MPA cement bricks in class I mortar,
including cutting
43 | toothings and bonding
44 | Repairs to steel and timber windows
Replace missing or damaged peg stay to steal or timber window with new solid no 11.00
brass or
45 | chromium plated peg stay 150mm long
46 | Repairs to steel and timber windows
Replace missing or damaged window handles to side hung sashes of steel or imber | no 22.00
window with
47 | new solid brass or chromium plated window handles
48 | Cement screeds steel trowelled or wood floated smooth
Repair crack in screeded floor surface by cutting a neat and straight joint with an m 65.00
angle grinder
along both sides of the crack, hacking out the screed between 300mm wide,
cleaning out the
crack, wedging with galvanised steel wedges, stapling one layer of chicken mesh
over the crack
49 | and rescreeding to match existing

50

One coat external cement plaster wood floated smooth




External plaster in making good walls where openings closed up inciuding neat joint 37.00
51 | between new and existing plaster
52 | One coat external cement plaster wood floated smooth
Repair crack in external plaster by hacking off the plaster around the crack minimum 67.00
300mm wide
, cleaning out the crack, wedging with galvanised stee! wedges, stapling one layer of
chicken
53 | mesh over the crack and replastering to match existing
54 | One coat Internal compo plaster steel trowelled smooth
Repair crack in internal plaster by hacking off the plaster around the crack minimum 79.00
300mm wide
, tleaning out the crack, wedging with galvanised steel wedges, stapling one layer of
chicken
55 | mesh over the crack and replastering to match existing
Cleaning of sewage pipes by rodding or shooting open blocked pipe not exceeding
56 | 160mm diameter with access from rodding eye or manhole
57 | Clean blocked pipes exceeding 40m and not exceeding 50m long 40.00
58 | Cutting through existing walls and finishes, ete and making good
59 | Cutchase in existing brick wall for pipe and make gocd plaster and paint 46.00
&0 | One coat bonding liquid
61 [ Oninternal smooth plastered walls and columns 249.00
§£2 | Clean down and prepare and one coat eggshell enamef paint
63 | Oninternal smooth plastered walls and columns 249.00
&4 | Clean down and prepare and one coat eggshell enamel paint
&5 | Extra for additional one coat of paint 249.00
Clean down and prepare and one coat sealer and two coats marble plaster
textured paint
66 | coating
&7 | On external smooth plastered walis 375.00
£82 | Clean down and prepare and one coat gloss enamei paint
69 | Onwindows with burglar bars {both sides measured flat) 35.00
70 | Clean down and prepare and one coat gloss enamei paint
71 | Onails, bars, pipes, etc. not exceeding 300mm girth, 21.00
72 | Clean down and prepare and one coat gloss enamel paint
73 | Extra for additional one coat of paint 21.00
EARTHWORKS
NOTES:
1 The nature of the ground is assumed to be loose sandy material, therefore
"earth", but possibly interspersed with some "soft rock” or "hard rock",
2 Descriptions of carting away of excavated material shall be deemed to include
loading excavated material onto trucks directly from the
excavations or, alternatively, from stock piles situated en the building site. It is the
responsibility of the Contractor to locate a suitable dumping site.
3 No risk of collapse wiil be measured or paid. 1t is the responsibifity of the
Contractor to ensure that the sides of the excavations are supported
and that they do not collapse. In the event of the sides of the excavations collapsing,
the Contractor must at his own cost remaove all loose material
74 | and compact the bottoms of the trenches, holes, ete.
75 | Excawvation in earth not exceeding 1m deep
76 | Trenches and holes
77 | Soil poisoning
Soil insecticide under floors, paving, etc including forming and poisoning shallow 223.38
furrows against
78 | foundation walls etc, filiing in furrows and ramming
CONCRETE, FORMWORK AND REINFORCEMENT
CONCRETE WORK (UNREINFORCED AND REINFORCED}
Test Cubes
The costs of making, storing and testing of concrete test cubes as required under
79 | clause 7 *Tests" of SABS 1200 G shall include the cost of providing cube moulds




necessary for the purpose, for testing costs and for submitting reports on the tests
to the Department of Works, The testing shall be undertaken by an independent
firm or institution nominated by the contractor to the approval of

the Department of Works.

80 | 25MPaf19mm concrete
81 | Footings, bases and ground beams m’ 10.00
82 | 25MPaf19mm concrete
83 | Surface beds, aprons, pavings, ramps, etc cast in panels m 8.00
84 | 25MPaf19mm concrete
85 | Isolated beamns and ring beams m £.00
86 | 30MPa/19mm concrete
87 | Columns m 10.00
88 | Concrete at coastal areas or otherwise as specifically required only
Extra over all classes or strengths of concrete for using cement with a minium fiy- m’ 7.00
ash content of :
89 | 30% or slagment of 19%
g() | Finishing top surfaces of concrete smooth
91 | Surface beds, slabs, aprons, pavings, etc with a wood float m* 44.00
FORMWORK
Notes:
Descriptions of formwork shall be deemed $o include use and waste only (except
where describedas "left in” or *permanent"}, for fitting together in the required
forms, wedging, plumbing and fixingto true angles and surfaces as necessary to
ensure easy release during stripping and for
reconditioning as necessary before re-use.
The vertical strutting shall be carried down to such construction as is sufficiently
strong to afford
the required support without damage and shali remain in position until the newly
constructed work
is able to support itseif,
Formwork to soffits of solid slabs, etc shall be deemed to be to slabs not exceeding
250mm thick
92 | unless otherwise described.
33 | Rough formwork to sides and soffits
Beams including beams attached to slabs, wall beams, isolated beams, and columns | m* 18.00
94 | exc
REINFORCEMENT
95 | eabric reinforcement
9g | Type 245 fabric reinforcement in concrete surface beds, slabs, aprons, etc m? 20.00
g7 | Mmild steel reinforcement to structural eoncrete work cut, bent and fixed
98 | 10mm Diameter bars kg 100.00
g | High tensile steel reinforcement to structural concrete work cut, bent and fixed
100 | 12mm Diameter bars kg 65.00
MASONRY
NOTES:
1 Brickwork in foundations must include for brick reinforcement in EVERY BRICK
COURSE.
2 Brickwork in superstructure (above surface bed level} must include for brick
101 | reinforcement every THIRD BRICK COURSE.
BRICKWORK IN FOUNDATIONS
102 | Brickwork of 14MPa cement bricks in class | mortar
103 | One brick wall m’ 42.00
BRICKWORK IN SUPERSTRUCTURE
104 | Brickwork of 7ViPa cement bricks in class Il mortar
105 | ©ne brick wall m* 180.00
106 | Brickwork of 7MPa cement bricks in class I mortar
107 | One brick wall in beamfilling m 42,00

108

Galvanised hoop Iron ties




1.6mm Gatvanised hoop iron tie 30mm wide and 60Cmm girth shot fixed to no 25,00
concrete and built into
109 | brickwork
110 | Prestressed prefabricated lintels
105 x 75mm Lintels in lengths exceeding 3m m 35.00
111
Natural grey fibrecement window sills in single lengths bedded in class I mortar
including
112 | metal fixing lugs etc
113 | 15 x 175mm sills set sloping and slightly projecting m 30.00
Vermin proof air bricks and vents including forming opening in wall and rendering
smooth
114 | all round in cement mortar
115 | 225 x 150mm Galvanised vermin proof air vent no 6.00
FACE BRICKWORK
Concrete 57 plain smooth face bricks as 'Henning Crusher’ or other equal and
approved in stretcher bond bedded, jointed and pointed in cement mortar with
recessed horizontal and
116 | vertical joints
117 | Extra over ordinary brickwork for face brickwork m* 40.00
118 | WATERPROOFING
115 | One layer of approved 375 micron embossed damp proof course
120 ¢ Inwalls {110mm and 220mm wide} m’ 25.00
One layer of approved 250 micron under surface bed type waterproof sheeting
sealed at
121 | laps with pressure sensitive tape
1272 | Under surface beds, aprons, etc m* 30.00
123 | PVC waterstops cast into concrete
124 } 250mm Triple bulb waterstaps m 35.00
125 1 Clear silicone joint seatants
126 i Silicone sealant to joint between tiles flcors and timber or aluminium skirtings m 60.00
ROOF COVERINGS !
NOTE:
1 All roof caverings unless otherwise stated are to pitches not exceeding 509,
2 All roof sheets must be in fong lengths and where applicable must be in single
length sheets (no end laps are permissible}.
3 Prices must allow for fixing to timber or to steel and for turning ends of sheets up
127 | or down at ridges, at headwalls and at eaves.
0.58mm 'IBR’ profile ful! hard galvanised [2275 spelter} steel troughed roofing
with 0.8mm
galvanised sheet steel accessories fixed in strict accordance with the
manufacturer's
128 | instructions
129 | Roof sheeting in single length sheets m* 275.00
130 | Ridge capping m 25.00
131 | Standard narrow and broad flute closers m 50.00
132 | Standard narrow and broad flute closers at valleys or hips m 50.00
Sisalation' or other equal and approved double-sided glass fibre reinforced
aluminium foil
133 | bonded insulation
Type FR 430 heavy duty insulation afd taut over purfing (at approximately 1300mm m* 262.00
centres) and
134 | fixed concurrent with roof covering including galvanized steel straining wires
135 [ 0.6mm Galvanised sheet iron
136 | Cover fiashing, headwall and sidewatl flashings, valley gutters, copings, fascias, etc m* 72.00
137 | CARPENTRY WORK
40mm Semi-solid flush doors with hardboard covering both sides and concealed
138 | hardwood edge strips
139 | Door size 813 x 2032mm high ne 18.00
40mm Semi-solid flush doors with hardwood veneer both sides and concealed
140 | hardwood




edge strips

141 | Double door size 1511 x 2032mm high with rebated meeting stiles ne 2.00
JOINERY WORK
MNOTE :
1 Pinning boards are to have a 32 x 47mm rebated and splayed wrot hardwood
frame around countersunk screwed and pelletad to walls at not exceading
300mm centres a#l round.
2 The frame is to varnished with a minimum of three coats polyurethane varnish
or is to be primed with wood primer and painted with one coat universal
undercoat and two coats satin egghshell enamel paint.
3 The frame is to be filled in with 12mm softboard sheeting set into the rebate
of the frame and is to be glued to walls with a suitable contact adhesive.
142 | The softboard is to be primed and painted with two coats acrylic PVA paint.
PINNING BOARDS
143 | AMuminium framed pinning board plugged to walls
144 | Pinning board size 1500 x 1000mm high no 3.60
145 | Floor Units {work tops elsewhere measured)
Floor sink unit type F1800 S size 1800mm long, 870mm high and 570mm deep with no 1.00
fixed front
146 | fascia, four doors and shelves
WORK TOPS GENERALLY
147 | 32mm Work tops with post formed front edges
148 | Granite Work top 600mm wide m 5.00
CEILINGS AND PARTITIONS
NOTE :
1 Prices for ceilings must allow for holes for light fittings and for strengthening
brandering and / or galvanised suspension systems at openings for light
fittings, alrconditioing diffusers and the like as no extra costs will be paid
149 | in connection herawith.
METAL CEILINGS
0.5mm IBR profile full hard galvanised steel troughed roofing with 0.8mm
galvanised sheet
150 | steel accessories fixed in strict accordance with the manufacturer's instructions
Ceilings in single length sheets fixed horizontally to urderside of steel purlins m* 262.00
{elsewhere
151 | measured)
Cornice of standard narrow and broad fluted closers pop-rivetted to profiled metal m 50.00
152 | ceiling
153 | 100mm Wide horizontal closer piate pop-riveted to profiled metal sheeting m 50,00
£xtra over ceiling for trap door size 600 x 600mm, the opening formed of 40 x 40 x no 1.00
0.8mm
galvanised sheet metal angle frame all round mitred and pop-riveted to profiled
metal ceiling and
50 x 50 x 3mm mild steel angle frame all round mitred and welded together and to
steel
brandering, the trap door formed of 18R profiled metal sheeting with 40x 40 x
0.8mm galvanised
154 | sheet metal angle frame all round mitred and pop-riveted to profiled metal celling
REMOUNTABLE PARTITIONING
Note
Glazed sections within partitions shall comprise aluminium glazing
sections and be divided into fixed panels with aluminium mullions at
centres as indicated with panels glazed with 6.76rmm NS clear laminated
155 | safety glass including neoprene glazing gaskets.
156 | Partition 2.7m high solid full height m 20.00
157 | Extra over partition 2.7m high for vertical abutment with structure no 4.00
158 | £xtra over partition 2.7m high for corner no 2.00
159 | £xtra over partition for glazed panel size 1000 x 1000rmm high no 20.00
160 | FLOOR COVERINGS
300 x 300 x 2.5mm Full body tiles salt n pepper laid to patterns in grey colours
fixed with an
adhesive recommended by and laid in strict accordance with the manufacturer's
161 | instructions
162 | Floors m* 243.00




163

IRONMONGERY

NOTE :

1 Prices must altow for fixing to timber, steel and plastered or tiled walls as
may be necessary.

2 Al locks are to be supplied with two keys. Keys are to be clearly marked
and tabelled with the correct door numbers. [t is the respensibitity of the
Contractor to hand over zll the keys to the Regional Representative of the
Department of Works. All keys handed over must be signed for by the
Regional Representative. No keys are to be handed over to the occupants
of the buildings.

164

Mortice locks

165

Four lever upright mortice lock with stainless steel forend

no

18.00

166

DOOR AND WINDOW SUNDRIES

167

Silver anodised atuminium door stop with rubber buffer fixed to floor

no

20.00

168

Approved 25mm mini venetian biinds in approved colours with soffit or face fixing
complete with afl controls

169

Louvred drape unit to suit window size 2000 x 1540mm high

no

2.00

Natural anodised aluminium top-hung projected-out windows glazed with and
including 4mm clear float glass

WindowtypePT1212tosuitopeningsize1200x2:00mmhigh

no

15.00

WindowtypePT65tosuitopeningsize600x900mmhigh

no

4.00

Epoxypowdercoatedaluminiumwindowstosuitprecasteoncretewindowblocksystem
andglazedwithandincludingdmmclearfioatglass

Fixedframetosuitsquareblocksize590x590mm

no

15.00

Purpose made mild steel burglar bars bolted to wall

Burglar bars of square tubing to brick pattern with the vertical bars at 100mm
centres and the horizontal bars at 200mm centres welded on

170

STRUCTURAL STEELWORK

171

Welded reof trusses of rectangular or square hollow section rafters, rails, struts,
hraces,
cleats, ete and flat section bearer, gusset and connection piates bolted to concrete

20.00

172

Trusses exceeding 8m and not exceading 10m span of S0xS0x5mm angle iron
members

kg

1877.00

173

Base plates, angles and bolts to trusses

174

Base or anchor plates

kg

54.00

175

12mm YU-shaped anchor bolt 750mm girth cast into top of concrete

no

54.00

Purlins and braces bolted to steel

Lipped channe! section purlins 100x50x20x2mm

kg

1475.00

Lipped channel section ceiling rails 75x50x20x2.5mm

kg

642.55

Commercial quality mild steel plates

6mm Plates cut to varying shapes and sizes

Oy [ (0 | NG =

METALWORK

ALUMINIUM DOORS, WINDOWS, ETC

4.00

Naturza! anodised aluminiem doors glazed with and including Smm toughensed
safety armourpiate glass and fitted with double cylinder lockset and anodsted
afumintum furniture

Clympia type double door and frame to suit opening size 1730 x 2106mm high

no

1.00

Gates

Single gate leaf size 810 x 2000mm high overall formed of 40 x 40 x 3mm mild steel
hollow

section frame around and two horizontal intermediate rails and filled in with and
including 20 x 20x Zmm hollow section vertical bars at approximately 70mm centres
passed thraugh and welded to the intermediate rails, including two 100mm weld-on
type hinges, narrow style double cylinder fock with escutcheons riveted to leaf and a
40 x 5mm mild steel flat gate stop welded on to ane

stile for the full gate height

no

1.00

Double gate size 1510 x 2000mm high overal! in two equal width leaves, each leaf
formed of 40 x

48 x 3mm mild steel hollow section frame around and twe herizontal intermediate
rails and filled in

with and including 20 x 20 x 2mm hollow section vertical bars at approximately
70mm centres

no

2.00




passed through and welded to the intermediate rails, including two 100mm weld-on
type hinges to

each leaf, narrow style double cylinder lock with escutcheons riveted to leaf, 40 x
5men mild steel

flat gate stop welded on to one stile for the full gate height and suitable 300mm
long drep bott and

keep to one leaf

Natural anodised aluminium top-hung projected-out windows glazed with and

10 | including 4mm clear float glass
11 | Window type PT 912 to suit opening size 900 x 1200mm high no 9.00
12 | Purpose made mild steel burglar bars bolted to wall
Burglar bars of square tubing to brick pattern with the vertical bars at 100mm m’ 20.00
13 | centres and the horizantal bars at 200mm centres welded on
14 | 1.6mm Double rebated frames suitable for one brick walls
15 | Frame for door size 813 x 2032mem high no 2.00
16 | 1.6mm Double rebated frames suitable for half brick walis
17 | Frame for double door size 1511 x 2032mm high nao 2.00
PLASTERING
NOTE :
1 Rates must include for preparing brick or concrete surfaces to receive piaster or
screeds. Concrete and brick surfaces to receive piaster must be properly wire
brushed to remove all loose and flaking material. Vertical concrete surfaces and
soffits must also be slushed with a cement mortar siurry before any plastering
18 | commences.
19 | One coat cement plaster wood floated smooth on brick work
20 [ Walls m* 181.00
21 | Narrow widths m 26.00
22 | Mild steel
50 x 50 x S5mm Angle section edge protector in various lengths with and including3x | m 96.00
25mm flat
section bent [ugs each 200mm girth welded on at maximum 300mm centres
including embedding
23 | in concrete
24 | FIRE APPLIANCES
9kg Carbon diexide fire extinguisher fixed to and inctuding 22 x 300 x 400mm no 2.00
hardwood backing
board chamfered all round and phigged to walls, including painting with one coat
primer, one coat
25 | undercoat and two coats gloss enamel paint
26 | TILING
27 | WALLTILING
28 | 200 x 200 x 5mm White glazed ceramic wall tiles to:
29 | Walls m 7.00
Take delivery of, transport to the site, store, protect and lay ceramic floor tiles
ofdiffering
sizes fixed with and including adhesive to screeded surfaces {elsewhere measured)
and
flush peinted with an approved tinted waterproof jointing compound on [cost of
floor tiles
30 | elsewhere}
31 | Floorsto patterns m’ 262.00
32 | Skirting 100mm high m 60.00
33 | PvCtiling edge strips, etc,
34 | Bull nosed tiling edge or corner strip suitable for Smm tilies m 6.00
35 | Tiling movement joint strip 100mm wide suitable for 10mm tiles m 14.00
PLUMBING AND DRAINAGE
36
37 i White vitreous china or glazed fireclay
38 ¢ Basin size 510 x 405mm with two tapholes bolted to wails no 2.00
Low level close coupled w.c. suite comprising wash down pan with matching 9 litre ne 2.00
39 | low level




cisterns with lid and fitments and heavy duty double flap and seat fixed to wall and
floor
40 1 Vileathene
471 | 38mm Basin waste union with vulcanite plug and chromium plated chain and stay no 1.00
42 { uPvC
43 | 32mm Bottle trap including tailpipe and wall flange no 2.00
44 { Spazic No 2 plumbing kit compiete with waste fittings no 1.00
45 | Chrome plated brass taps and sundries
15mm Angie regulating valve with stainless steel braided connector pipe 315mm no 4.00
girth with
46 | chromium plated connectors both ends bent as required
47 | 15mm Raised nose pillar tap no 2.00
Class 12 HDPE type {V water pipes including all stralght joints and connectors laid
in
ground in tenches not less than 600mm deep, including excavations, backdfilling,
48 | etc
49 | 25mm Pipes faid in ground in trenches m 100.00
50 | Extra over HDPE pipes for the following compression fittings
51 | 25mm Fittings no 12.00
572 | Extra over class 0 copper pipes for brass capillary fittings
53 | 15mm Pipe fixed or chased into walls m 35.00
54 | 22mm Pipe fixed or chased into walls m 28.00
g5 | Extra over class 0 copper pipes for brass compression fittings {conex)
56 | 22mm Fittings {efbows, tees, reducing tees, adaptor couplings, etc) no 10.00
57 | Extra over uPVYC piges for fittings
58 | 40mim Pipe fixed or chased into walls m 12.00
59 | Extra over uPVC pipes for fittings
60 | 40mm Bend no 7.00
61 | T10mm Pan connector no 2.00
Underground twin-wall uPVC structured wall pipes laid in ground, including
excavations,
62 | backfilling, etc and all straight joints between pipes
63 | 110mm Pipes laid in and inciuding trenches not exceeding 1m deep m 100.00
64 | Extra over for the following fittings to underground twin-wall pipes
65 | 110mm Redding eye no 2.00
66 | 110mm Overflow gulley head no 1.00
67 | Castiron gratings, covers, etc
68 | 450 x 600mm Single seal manhole cover and frame type 9C (45kg} no 1.00
69 | GLAZING
70 | 4mm Clear float glass
71 | Panes exceeding 0.1m2 and not exceeding 0.5m2 m” 16.00
6mm Sifvered float glass copper backed mirrors with bevelled and polished edges
four
times holed for and screwed to walls with chromium plated dome head capped
mirror
72 { screws with rubber grommets
73 § Mirror size 600 x 300mm high no 2.00
74 | PAINTWORK :
75 1 Touch up factory primer and one coat undercoat and two coats gloss enamel paint
76 | On exposed truss members, purling, ete m 45,00
77 § Onrails, bars, pipes, etc. not exceeding 300mm girth. m 28.00
78 t Wash with metal conditioner and two coats Acrylic PVA paint
79 | On underside of profited roof sheeting and ceilings {measured on flat to ceiling area) m° 262.00
80 | SITE CLEARANCE ETC
21 | Cutting down and removing, grubbing up roots and filling in holes
82 | Tree exceeding 1000mm and not exceading 2000mm girth no

83

SPECIALIST INSTALLATION




HVAC

Supply and install 12 000 BTU spilt type air conditioner no 12.00
84 | Electrical installation
87 | Cutting through surface beds, ste. :
Cut through 100mm concrete surface bed 500mm wide and later make good filling, { m 30.00
apply soll
88 | insecticide and make good darap proof membrane and concreto surface bed
89 | Taking down, storing and setting aside for re-use [ater and install or re-fix
90 | PVC/ Galvanised pipes m 150.00
91 | Removal of old wiring circuit fall out m 300.00
92 | Removal of old light fittings no 18.00
Chased and/or fixed in brickwork not exceeding 300mm above fioor level
93 | (making good of chase by others)
94 | 32mm Diameter m 8.00
Surface mounted to brickwaork, concrete, steel, wood, etc, not exceeding
95 | 300mm above floor level
96 | 20mm Diameter m 50.00
Surface mounted to brickwork, concrete, steel, wood, etc, not exceeding
97 | 300mm above floor level
98 | 25mm Diameter m 16.00
Surface mounted to brickwork, concrete, steel, waod, etc., not exceeding 3006mm
above flocor
99 | level:
100 | 20mm Diameter m 200.00
101 | Galvanised channelling :
102 | 0-L2000 m 18.00
103 | PVC wires
104 | 2.5mm* m 900.00
105 | 4 mm® m 800.00
106 | Bare copper wires :
107 | 6o’ m 100.00
108 | Underground cable PYC SWA PVC installed :
109 | 4 Core 10mm? m 100.00
110 | Right angle box No.2 three way
111 | 16Am switches
112 | 1lever 1 way ffush with cover plate no 6.00
113 | 1L Two way complete no 2.00
114 | 3L Two way complete na 1.00
115 | Daylight Switch
10 Amp including mounting bracket surface mounted as national or other no 1.00
116 | equal approved
117 | Flush mounted
118 | Single outlet 100 x 100mm complete with cover no 10.00
115 | Replace or install the following extension bhoxes
120 | 100x 50mm no 9.00
121 | 100x 100mm no 12.00
122 | Draw boxes miscellaneous junctions
123 { 60mm diameter PVC no 42.00
124 | Single pole
125 1 1-10 Amp, no 4.00
126 1 15-25 Amp, no 11.00
127 | 30-40 Amp, no 4,00
128 | Triple pole
129 | 30-40 Amp, no 2.00
130 | Triple pole




131 | 4560 Amp no 1.00
132 | Triple pole
133 | 40-60 Amp no 3.00
134 | Single pole
135 | 40-60 Amp, no 2.00
WEATHERPROOFANDGEYSERS
tnstall weatherproof isolator no 12.00
136 | Safety blanks installed for covering
137 | Safety blanks (Samite”)} no 6.00
Round bulkhead fitting with white reflector and clear polycarbonate
138 | similar or equal to “"UNILUX 7610”
139 | with lamp holdder -100W ES LED fitting complete no 10.00
140 | Earthing and bonding
141 Earthing of metal roof with 50mm? copper wire to earth spike, no 3.00
Flourescent tray complete with mounting bracket (cover) for surface
instaliation switch, but including diffusers, standard bi-pin lampholder
142 } instead of the ratchet type are not acceptable
143 | 2x58W LED no 15.00
144 | Replace indoor type lighting arrestor no 4.00
145 | Flush mounted
146 | 24 way no 1.00
147 | REWIRING OF EXISTING LIGHT CIRCUIT
Rewlre existing light circult to meet standard of wiring. The price shall be given per m 400.00
metre circuitrun,
but shall EXCLUDE all necessary disconnection and reconnection or appliances
removal
work.Termination work at the distribution board as well as withdraw of existing
wires shali be
148 | wnCLUDED
149G | SOCKET OUTLET POINTS
Rewire existing socket circuit by means of 2 x 4mm? PVC wires pius 2.5mm? BCEW. m 300.00
The price
shall be given per metre circuit-run, but shail EXCLUDE all necessary disconnection
and
reconnection cr appiiances removal work. Termination work at the distribution
board as well as
150 | withdrawing of existing wires shall be included
151 | Pre-paid meters
152 | Rewire single distribution board ta standard no 1.00
153 | Labeling of single phase distribution board no 1.00
Subtotal
Add 2.5%

Price Activity Schedule Authorised By:

Contingencies

Subtotal

VAT @ i5%

Grand Total




Name: Signature

Position: Date:

Authorised for and on behalf of:
Company

SECTION V: SPECIFICATION AND COMPLIANCE SHEET

Procurement Reference Number:

[Bidders should complete columns C and D with the specifications and performance of the Works offered. Also, state
“comply” or “not comply” and give details of any non-compliance/deviation to specifications required. Attach detailed
technical literature if required. Authorise the specifications offered in the signature block below

Item | Specifications and Performance Compliance of Specifications | Details of Non-
No Required Compliance
Deviation
(if applicable}

A B* : C D




1.00 STTE ESTABLISHMENT

2.00 DEMOLISH AND ALTERATION

3.00 PAINTWORK

4.00 EARTHWORKS

5.00 CONCRETE, FORMWORK AND
REINFORCEMENT

6.00 ROOF COVERINGS

7.00 JOINERY WORK

8.00 CEILING AND PARTITIONS

5.00 FLOOR COVERING, WALL
LINING, ETC.

10.00 | IRON MONGOMERY

11.00 | STRUCTURAL STEELWORK

12.00 | METAL WORK

13.00 | PLASTERING

14.00 | PLUMBING AND DRAINAGE

15.00 | GLAZING

16.00 | PAINTING

17.00 | EXTERNAL WORK

18.00 | MECHANICAL

19.00 | ELECTRICAL WORK

Specification and Compliance Sheet Authorised By:

Name Signature:
Position Date:
Authorised for and on behalf of: Company

SECTION VII: CONTRACT AGREEMENT

Any resulting contract shall be placed by means of a Purchase Order/lLetter of Acceptance and shall be
subject to the General Conditions of Contract (GCC)
for the Procurement of Works except where modified by the Special Conditions below.

SECTION VIII: SPECIAL CONDITIONS OF CONTRACT

Procurement Reference Number:




The clause numbers given in the first column correspond to the relevant clause number of the General

Conditions of Contract.

NB: WILL BE HANDED OUT WHEN A PROJECT IS ALLOCATED.

Purchaser The Emptloyer is: DIRECTORATE OF EDUCATION, INNOVATION, YOUTH,
GCC 1.Kp) SPORTS, ARTS AND CULTURE

Project Manager | The Project Manager is: Mr. M. Lubinda Cell; +264-81-140 4625 Department
GCC 11(y) of Works — Zambezi Region

Site The Site is located at Katima Mulilo — Zambezi Region

GCC 1.1(aa)

Start Date The Start Date shall be: March 2026

GCC 1.1(dd)

The Works The Works consist of: RENOVATION OF PROFFESIONAL DEVELOPMENT OFFICE
Gee l.l(hh) BLOCK FOR THE DIRECTORATE OF EDUCATION, INNOVATION, YOUTH, SPORTS, ARTS

AND CULTURE REGIONAL OFFICE, see attached bill of quantities for specification
and descriptions.

Language and Law
GCC3.1

The language of the contract is English

The law that applies to the Contract is the [aw of Namibia.

Project Manager’s
Decisions 5.1

The Project Manager shall obtain specific approval from the Employer before
carrying out any of his duties under the Contract which in the Project
Manager's opinion will cause the amount finally due under the Contract to
exceed the Contract Price or will give entitfement to extension of time. This
requirement shalt be waived in an emergency affecting safety of personne! or|
the Works or adjacent property.

Notices
GCCH

Any notice shall be sent to the following addresses:_Mr. A. Shikoyeni at
Zambezi Regional Council, private Bag 5002, Katima Mulilo, Tel: +264-66-
261771, Cell; +264-81-1401181

For the Employer, the address shall be as given on the page 2 of this Bidding
Document and the contact name shall be : Mr, A. Shikoyeni at Zambezi

Regional Council, private Bag 5002, Katima Mulilo, Tel; +264-66-261771, Cell;
+264-81-1401181

for the Contractor, the address shall be as given on the first page of the
Purchase Order/Letter of Acceptance and the contact name shall be:

Insurance

GCC13.1

Except for the cover mentioned in (d}{i) hereunder, the other insurance
covers shalf be in the joint names of the Contractor and the Employer and the
minimum insurance amounts shall be:

{a) for the Works, Plant and Materials: {for the full amount of the
works including removal of debris, professional fee etc...}

(b) for loss or damage to Equipment: (for the replacement value
of the equipment that the contractor intends to use on site untif the




(c) for loss or damage to property {except the Works, Plant,
Materials, and Equipment) in connection with Contract for an amount
representing the value of the properties that are exposed to the action
of the contractor in the execution of the works. it will extend to the
property of the Public Entity as well).

(d) for personal injury or death:

{i) of the Contractor's employees:{The Contractor shall take
an adequate insurance cover for its employees for any
claim arising in the execution of the works].

(i) of other people; [This cover shall be for an adequate’
amount for Third Party extended to the Employer and its
representatives].

{e} for loss or damage to materials on-site and for which payment
have been included in the Interim Payment Certificate, where
applicable.

The Contractor shall choose to take the insurance covers indicated above as
separate covers or a combination of the Contractor’s Alf Risks coupled with
the Employer’s liability and First Loss Burglary, after approval of the Employer.
Alt insurance covers shall be of nil or the minimum possible deductibles at sole
expense of the contractor.

Site Data The site data is: The contactor shall be deemed to have examined any Site
CCC 14.1 Data supplemented by any information available to the Contractor.
Intended The Intended Completion Date for the whole of the Works shall be:

Completion Date

GCC 16.1

July 2026

Possession of the
Site

The Site Possession Date shall be; March2026

GCC20.1

Procedure for No Adjudicator shall be appointed under the contract and arbitration shall not

Disputes apply. if any dispute arises between the Employer and the Contractor in
connection with or arising out of the Contract, the parties shall seek to resolve

GCC24 ] : i ,
any such dispute by amicable agreement. If the parties fail to resolve such
dispute by amicable agreement, within 14 days after one party has notified
the other in writing of the dispute, then the dispute shall be referred to court
by either party.

Program The Contractor shall submit for approval a Program for the Works within 7
days from the date of the Letter of Acceptance or issue of Purchase Order

GCC25.1 Agreement.

GCC25.3 Program updates shall be required.

Defects Liability
Period

GCC33.1

The Defects Liability Period is: 6 Month from the last date of the project
completion,

Payment

Payment shall be made as per progress of works without payment for




Certificates

materials on site.

GCC 39.7
Payments The amount certified by the Project Manager shall be paid in full within 30
GCC 40 days of receipt by the Emplover of an invoice, supported by:

(a) the payment certificate; and

(b) a certificate of Completion of the Works.

Adverse weather
Conditions

GCCAa1.1(h)

(a) Reason of any exceptionally adverse weather conditions such as
heavy rains, storms, floods etc.

Reason of civil commotion, strike or lockout affecting any of the trades
engaged in the preparation, manufacture or transportation of any of the
goods or material required for the works.

Price Adjustment

GCCA4.

The Contract is not subject to price adjustment.

Retention {) 10% of the amount shall be retained from any payment. 5% of the

GCC 45. retention money will be released after formal taking over of the
Works and the remaining shall be released after the Defect Liability
Period subject to the Contractor making good all defects.

Liquidated The liquidated damages for the whole of the Works are N$500.00 per day for

Damages contracts above N$500,000.00 and N$ 300.00 per day for contracts below

N$500,000.00 for non-completion
GCL46.1

Advance Payment

GCC48.1

(i} No advance payment shall be made

Performance
Security

GCC49.1

{i} No Performance Security is required

Operating and
Maintenance
Manuals

GCC56.1

“As built” drawings or operating and maintenance manuals are not required.




SCHEDULE 3

BID CHECKLIST SCHEDULE
[Public Entity to update this Checklist to ensure that it contoins the documents required from Bidders for the specific
procurement]
Procurement Reference No.:
Description Attached (please tick
if submitted and cross
if not}

Bid form signed in full

Bid security declaration

Original Good Standing Tax Certificate form from receiver of revenue

Certified copy of Company Registration/registration of defensive name.

Original Social Security commission certificate

Certified copy of SME certificate

tdentification documents

Valid certified copy of Affirmative action.




